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CITY OF SANTA ROSA 
STATE OF CALIFORNIA 

NOTICE TO BIDDERS 

- IMPORTANT –
REVISED BIDDING PROCEDURES DURING SHELTER IN PLACE ORDER 

Pursuant to Order No. C19-09, the Sonoma County Public Health Officer has extended the 
Shelter in Place Order beyond May 3, 2020.  This means all City facilities are closed to the 
public and non-essential City operations are suspended until further notice.   

All bids shall be submitted and opened according to the following procedure: 

Bid Acceptance Deadline 

Sealed bids will be accepted at the Transportation and Public Works Department, 69 Stony Circle, 
Santa Rosa, California 95401 until 2:00 p.m., July 7, 2020, for Hoen Ave Embankment 
Repair, Contract No. C01539.  (Engineer’s Range:  $225,000.00 - $250,000.00). 

Bids tendered after this deadline will not be accepted. The official time clock for accepting bids 
will be an electric date and time stamping clock, located in the Transportation and Public Works 
Department, 69 Stony Circle, Santa Rosa, California.  In order to be accepted, bids must be 
received prior to 2:00 p.m.  Therefore, a bid stamped in at 1:59 p.m. will be accepted, but one 
delivered at or after 2:00 p.m. is late and will not be accepted. 

A. If you choose to mail your Bid Proposal via any of the overnight/express services, such as
FedEx, UPS and USPS, the delivery MUST be a timed delivery. The delivery service MUST
deliver the bid prior to the deadline time posted above.  The outside envelope MUST be
clearly marked as follows: [SEALED BID FOR: C01539 HOEN AVE EMBANKMENT
REPAIRS].

B. If you choose to deliver your Bid Proposal in person, the TIME TO DELIVER BIDS is within
the one hour WINDOW FOR DELIVERY prior to deadline posted above. No bids will be
accepted outside of this time window.

 For technical questions regarding this project, contact Greg Dwyer at (707) 543-3838. 

 
For direct access to plans, specifications and planholders’ lists, go to  
www.srcity.org/bids and click on Bid/Proposal Opportunities or call (707) 543-3800. 

 
For direct access to bid results, go to www.srcity.org/bids. Under Link to Capital 
Projects, click on Capital Projects Contracts or call (707) 543-3835. 
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Bid Opening Teleconference Call 

Prospective bidders, subcontractors, and materials suppliers are invited to attend the Bid opening 
teleconference call scheduled to be held at 2:00 p.m., July 7, 2020.  The teleconference can be 
accessed by dialing 1 (707) 543-4700, participant code 7547857#.  

Project Description/Scope of Work 

The roadway within the southerly half of Hoen Avenue along the north side of Matanzas Creek 
between Brasher Court and Hoen Court has settled considerably. Deep polymer 
injection technology will be utilized to stabilize the roadway.  

Pre-Bid Meeting Teleconference Call 

Prospective bidders, subcontractors, and materials suppliers are invited to attend a pre-
bid meeting teleconference call scheduled to be held at 10:00 a.m., June 30, 2020.  The 
teleconference can be accessed by dialing 1 (707) 543-4700, participant code 1584806#. 

Subcontractor Information; Department of Industrial Relations Registration 

Bidders shall provide the names, business addresses and license numbers of all subcontractors 
listed on bidder’s List of Subcontractors.  No contractor or subcontractor may be listed on a bid for 
this public works project unless registered with the Department of Industrial Relations 
(DIR) pursuant to Labor Code section 1725.5.  No contractor or subcontractor may be awarded a 
contract for this public works project unless registered with the DIR pursuant to Labor Code section 
1725.5. This public works project is subject to compliance monitoring and enforcement by the DIR. 
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Item No. Description Quantity Units

1 TRAFFIC CONTROL 1 LS
2 WATER POLLUTION CONTROL 1 LS
3 UTILITY CLEARANCES 1 LS
4 HIGH DENSITY POLYURETHANE 1 LS

CITY OF SANTA ROSA
C01539 HOEN AVE EMBANKMENT REPAIR

ESTIMATED QUANTITIES
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The foregoing quantities are approximate only, being given as a basis for the comparison of bids, 
and the City of Santa Rosa does not expressly or by implication, agree that the actual amount of 
work will correspond therewith, but reserves the right to increase or decrease the amount of any 
class or portion of the work, as may be deemed necessary or expedient by the Engineer. 

Bids shall be made in accordance with the prevailing hourly rate of per diem wages for this locality 
and project as determined by the Director of the DIR pursuant to Labor Code sections 1770 et seq.  

Contractor shall be responsible for compliance with the Immigration Reform Control Act of 1986. 

If the project requires the employment of workers in any apprenticeable craft or trade, once 
awarded, Contractor and subcontractors must apply to the Joint Apprenticeship Council unless 
already covered by local apprentice standards (see Labor Code section 1777.5). 

All bids are to be compared on the basis of the Engineer's estimate of the quantities of work to be 
performed.  No bid will be awarded to a contractor who is not licensed in accordance with the 
provisions of Chapter 9 of Division 3 of the Business and Professions Code.  Contractor must hold 
a Class C-61 license for this project. 

Bid and contract forms for C01539 Hoen Ave Embankment Repair may be obtained through 
PlanetBids at www.srcity.org/bids. These documents can no longer be obtained at the 
Transportation and Public Works Department.  

No bid will be accepted unless it is made on the contract bid forms furnished by the Transportation 
and Public Works Department through PlanetBids. The original of the completed bid forms bearing 
original signatures must be submitted. A bid will not be accepted unless the bidder registers as a 
vendor through PlanetBids at www.srcity.org/bids, downloads documents/attachments, and is 
added to the prospective bidders list for this project.  If there is an addendum, bidders must log into 
PlanetBids and acknowledge the addendum to be eligible for bidding. 

The successful bidder will be required to hold a current City of Santa Rosa business tax certificate 
issued pursuant to Chapter 6.04 of the Santa Rosa City Code before commencing work on this 
project.  For information regarding the business tax, contact Revenue and Collections at (707) 543-
3170. 

For any moneys earned by Contractor and withheld by the City of Santa Rosa to ensure the 
performance of the Contract, Contractor may, at its request and expense, substitute securities 
equivalent to the amount withheld in the form and manner and subject to the conditions provided 
in Section 22300 of the California Public Contract Code. 

The City of Santa Rosa reserves the right to reject any or all bids and the right to waive minor 
irregularities or informalities in any bid or bonds. 

J. ERICH RAUBER, P.E., G.E.
Supervising Engineer Date 
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SPECIAL PROVISIONS 
 

General Specifications 
 

CITY OF SANTA ROSA, CALIFORNIA 
 

HOEN AVE EMBANKMENT REPAIR 
 

1 GENERAL 
 

 
The work described herein shall be done in accordance with the “Contract Documents,” which are 
the: 

1. Special Provisions  
2. City of Santa Rosa Design and Construction Standards (City Standards) 
3. City of Santa Rosa Construction Specifications for Public improvements (City                  

Specifications) 
4. State of California Department of Transportation Standard Specifications 2010 

(Standard Specifications), and Amendments, and 
5. State of California Department of Transportation Standard Plans 2010 (Standard 

Plans) and Amendments. 
 
In the event of a conflict in any of these documents, the order of precedence shall be determined 
by Section 5-1.02 of these Special Provisions. 
 
Whenever the Standard Specifications use the terms State of California, Department of 
Transportation, Director, Engineer, or Laboratory, the following terms shall be substituted therefor, 
and any reference to any of the foregoing terms shall be understood and interpreted to mean and 
refer to such substituted terms as follows: 
 
 For State of California - the City of Santa Rosa; 
 

For Department - the City of Santa Rosa Department of Transportation and Public Works or 
the City of Santa Rosa Water Department; 
 
For Director - the City Engineer of the City of Santa Rosa; 
 
For Engineer - the City Engineer of the City of Santa Rosa or the City Engineer’s authorized 
agents; 
 
For Laboratory – Materials Engineering of the City of Santa Rosa Transportation and Public 
Works Department, or such other laboratory as may be authorized by the City. 
 

Unless otherwise provided, whenever in these Special Provisions attention is directed to specific 
provisions in the Standard Specifications, such direction shall not be interpreted as excluding other 
applicable provisions of the Standard Specifications. 
 
Unless otherwise provided, when sections and subsections of the Standard Specifications are used 
in these Special Provisions, such use is not exclusive and shall not be interpreted as excluding other 
applicable provisions of said sections and subsections but is only intended to add to or modify such 
sections or subsections. 
 
Unless otherwise provided, full compensation for compliance with these Special Provisions is 
included in the contract price and no additional allowance will be made to Contractor therefor. 
The Standard Specifications are hereby modified to delete any reference or incorporation of 
provisions providing for or requiring arbitration of any and all claims and disputes arising under this 
contract. 
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 2 BIDDING 
 

 
2-1.06 Bid Documents:  Prospective bidders will be furnished with an Invitation for Bids which will 
state the location and description of the contemplated public works project and will show the 
approximate estimate of the various quantities and kinds of work to be performed and materials to 
be furnished with a schedule of items for which unit prices are requested. 
 
2-1.07 Approximate Estimate:  The quantities given in the Contract Documents are approximate 
only, being given as a basis for the comparison of bids, and the City does not, expressly or by 
implication, agree that the actual amount of work will correspond therewith, but reserves the right to 
increase or decrease the amount of any class or part of the work or to omit parts of the work, as may 
be deemed necessary or advisable by the Engineer. 
 
2-1.31 Examination of Project Specifications, City Standards, Invitation for Bids and Work 
Site:  Prior to submitting a bid, the bidder shall carefully examine the Project Invitation for Bids, City 
Standards and the proposed work site.  If any person contemplating submitting a bid for this public 
works project is in doubt as to the meaning of any part of the Contract Documents, or finds 
discrepancies in or omissions from the Contract Documents, he or she may submit a written request 
for interpretation or correction to the Engineer.  The written request must be received by the Engineer 
a minimum of 96 hours prior to bid opening.  Any interpretation or correction of the Contract 
Documents prior to bid opening will be made only by written addendum issued by the City.  A copy 
of such addendum will be mailed or faxed to each Planholder.  The City will not be bound by any 
other explanations or interpretations of the Contract Documents. 
 
2-1.33 Bid Document Completion:  Any references to Opt Out of Payment Adjustments for Price 
Index Fluctuations in the Standard Specifications are deleted in their entirety. 
 
2-1.33A Bid Forms: All bids shall be made on bid forms obtained from PlanetBids at 
www.srcity.org/bids. The bidder shall submit its bid on the original bid forms furnished by the City.  
Bids submitted on forms other than the forms furnished to the bidder by the City will not be 
considered.   

 
The bid forms to be submitted at the time of and with the bid are: 
 
1. Unit Price Schedule 
2. List of Subcontractors  
3. List of Previous Similar Jobs  
4. Noncollusion Declaration 
5. Bid Guaranty Information and Bidder's Information and Signature 
6. Bid Guaranty (Bid Bond or alternate security) 
 
All bids shall give the proposed prices and must bear the original signature of the bidder.  Bidders 
shall fill in all blanks on the bid forms where required.  A bid will not be accepted unless the bidder 
registers as a vendor through PlanetBids at www.srcity.org/bids, downloads 
documents/attachments, and is added to the prospective bidders list for this project.  If there is an 
addendum, bidders must log into PlanetBids and acknowledge the addendum to be eligible for 
bidding. 
 
2-1.33B Registration with DIR:  No contractor or subcontractor may be listed on a bid for this 
public works project unless registered with the Department of Industrial Relations (DIR) pursuant 
to Labor Code section 1725.5.  No contractor or subcontractor may be awarded a contract for this 
public works project unless registered with the DIR pursuant to Labor Code section 1725.5.  This 
public works project is subject to compliance monitoring and enforcement by the DIR. 
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2-1.33C Subcontractors:  The Subletting and Subcontracting Fair Practices Act, Public Contract 
Code sections 4100-4113, inclusive (the “Act”) shall apply to all subcontracts in excess of one-half 
of one percent of the total amount of a bid.  The Act requires subcontractors, if used for such work, 
to be listed in the contractor's bid and prohibits the substitution of subcontractors, except as 
authorized by the Act.  Each bidder shall, with respect to the work of any subcontractor in excess of 
one-half of one percent of the total amount of the bid, include as part of the bid on the bid form 
provided: 
 

1. The name, business address and DIR registration number of each subcontractor who 
will perform work or labor or render services to the Contractor in or about the 
construction of the work or improvement, or a subcontractor licensed by the State of 
California who, under subcontract to the Contractor, specially fabricates and installs 
a portion of the work or improvement according to detailed drawings contained in the 
Project Plans or other Contract Documents in an amount in excess of one-half of one 
percent of the Contractor's total bid; and 

 
2. The portion of the work that will be done by each subcontractor.  Only one 

subcontractor shall be listed for each portion.  
 
The purchase of sand, gravel, crushed rock, batched concrete, aggregate, ready-mixed concrete, 
and/or any other materials produced and furnished by established and recognized commercial 
plants, together with the delivery of such materials to the work site by the source of the materials or 
by recognized commercial hauling companies, is not considered as subcontracting under this 
section. 
 
2-1.33E Rejection of Bids Containing Alterations, Erasures or Irregularities:  Bids may be 
rejected if they show any alterations of forms, additions not called for, conditional bids, incomplete 
bids, erasures or irregularities of any kind. 
 
2-1.34 Bid Guaranty:  All bids shall be presented under sealed cover and shall be accompanied by 
cash, cashier's or certified check, or by a bidder's bond made payable to the City of Santa Rosa and 
executed as surety by a corporate surety authorized and admitted to transact a surety business in 
the State of California in an amount equal to ten percent of the amount of the bid.  No bid shall be 
considered unless such cash, cashiers or certified check, or bidder's bond is enclosed with the bid. 
Any bidder's bond shall contain provisions for forfeiture consistent with California Public Contract 
Code section 20172. 
 
2-1.40  Withdrawal of Bid:  A bid may be withdrawn prior to, but not after, the hour fixed in the public 
notice for the opening of bids, provided that a written request to withdraw the bid, executed by the 
bidder or the bidder’s authorized representative, is filed with the Engineer before this deadline.  The 
withdrawal of a bid shall not prejudice the right of a bidder to submit a new bid. 
 
2-1.43 Public Opening of Bids:  Bids will be opened and read publicly at the time and place 
indicated in the Notice to Bidders.  Bidders or their authorized agents are invited to be present. 
 
2-1.46 Disqualification of Bidders:  Serial bids from the same bidder will not be accepted.  This 
section shall not be interpreted to mean that the same contractor may not be the contractor in one 
bid and listed as a subcontractor in another bid, provided that no collusion exists.   
 
2-1.48 Competency of Bidders:  No bid will be accepted from or contract awarded to a contractor 
that is not licensed in accordance with the law, that does not hold a license qualifying it to perform 
work under this contract, to whom a bid form has not been issued by the Engineer, or that has not 
successfully completed projects of similar character, scope and cost to the proposed project.  Bidders 
will be required to provide a list of previous similar jobs with their bids. 
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 3 CONTRACT AWARD AND EXECUTION 

3-1.04 Contract Award:  The City reserves the right to reject any or all bids. Bids are required for 
the entire work described herein.  All bids will be compared with the Engineer's estimate of the 
quantities of work to be completed. Contract award, if any, will be made to the lowest responsible 
bidder within sixty days from the date bids are opened. 

3-1.05 Contract Bonds: 

The successful bidder will NOT be required to furnish a performance bond or material guaranty 
bond for this project.  The successful bidder will be required to provide a payment bond for labor 
and materials within ten days after receipt of the Notice of Award in accordance with California 
Civil Code section 9550, executed in a sum of 100% of the Contract price.  A BID BOND IS 
REQUIRED.  REFER TO SECTION 2-1.34 OF THESE SPECIAL PROVISIONS. 

The bond(s) shall be provided in a form acceptable to the City and issued by a corporate surety 
in good financial standing and authorized and admitted to transact a surety business in the state 
of California for the purposes and in the amount(s) stated above.   

Whenever the financial or legal status of any surety on any such bond(s) is/are unacceptable to the 
City, it may make a demand to Contractor for further bond(s) or additional surety, not exceeding the 
sums originally required.  Thereafter, no payment shall be made upon the Contract to Contractor or 
any assignees of Contractor until such bond(s) or additional surety has/have been provided to the 
City.  

3-1.07 Indemnification and Insurance:  Indemnification:  Contractor shall defend, hold harmless 
and indemnify City, its officers, agents and employees, and each and every one of them, from 
and against any and all actions, damages, costs, liabilities, claims, demands, losses, judgments, 
penalties, costs and expenses of every type and description, including, but not limited to, any fees 
and/or costs reasonably incurred by City’s staff attorneys or outside attorneys and any fees and 
expenses incurred in enforcing this provision (hereafter collectively referred to as “Liabilities”), 
including but not limited to Liabilities arising from personal injury or death; damage to personal, 
real or intellectual property or the environment; contractual or other economic damages, or 
regulatory penalties, arising out of or in any way connected with the performance of or the failure 
to perform the Contract by Contractor, any subcontractor or agent, anyone directly or indirectly 
employed by any of them or anyone for whose acts any of them may be liable, whether or not 
such Liabilities are caused in part by a party indemnified hereunder, or such Liabilities are 
litigated, settled or reduced to judgment; provided, that the foregoing indemnity does not apply to 
liability for any damage or expense for death or bodily injury to persons or damage to property to 
the extent arising from (i) the sole negligence, or willful misconduct of, or defects in design 
furnished by City, its agents, servants, or independent contractors who are directly responsible to 
City (excluding Contractor), or (ii) the active negligence of City.   

The existence of any of the insurance policies or coverages described in this Contract shall not 
affect or limit any of City’s rights hereunder, nor shall the limits of such insurance limit Contractor’s 
liability to the City hereunder.  The provisions of this section shall survive any expiration or 
termination of the Contract. 

Insurance:  Contractor shall maintain in full force and effect all of the insurance coverage described 
in and in accordance with the insurance requirements set forth below. Maintenance of such 
insurance coverage during the entire performance of the Contract is a material element of the 
Contract.  Failure by Contractor to (i) maintain or renew coverage, (ii) provide notice of any 
changes, modifications, or reductions in coverage, or (iii) provide evidence of renewal, if 
necessary, may be deemed a material breach of the Contract by Contractor, whereas the City 
shall be entitled to all rights and remedies at law or in equity.  Notwithstanding the foregoing, any 
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failure by Contractor to maintain required insurance coverage shall not excuse or alleviate 
Contractor from any of its other duties or obligations under the Contract.  In the event Contractor 
retains or utilizes any subcontractors or sub-consultants in performance of the work, Contractor 
shall assure that any such subcontractor has first obtained, and shall maintain, all of the insurance 
coverage requirements herein set forth below. 
 
Insurance Requirements:   
 
A. Insurance Policies:  Contractor shall maintain and keep in full force and effect, the 

following policies of insurance with minimum coverage as indicated below and issued by 
insurers with an AM Best rating of no less than A-:VI or a rating otherwise acceptable to 
the City. 

 

 Insurance Minimum 
Coverage 
Limits 

Additional Coverage Requirements 

1. Commercial 
general liability 

$ 3 million per 
occurrence 

Coverage must be at least as broad as ISO CG 
00 01 and must include products liability and 
completed operations coverage which shall 
continue for a period of 365 days after 
acceptance of the work by the City. If insurance 
applies separately to a project/location, 
aggregate may be equal to per occurrence 
amount.  Coverage may be met by a combination 
of primary and umbrella or excess insurance, but 
umbrella and excess shall provide coverage at 
least as broad as specified for underlying 
coverage.  Coverage can be provided in the form 
of an endorsement to Contractor’s insurance (at 
least as broad as ISO Form CG 20 10, 11 85 or 
both CG 20 10 and CG 23 37 forms if later 
revisions used). Coverage shall not exclude 
subsidence. 

$ 3 million 
aggregate 

2. Business auto 
coverage 

$ 1 million ISO Form Number CA 00 01 covering any auto 
(Code 1). Insurance shall cover owned, non-
owned and hired autos. 

3. Workers’ 
compensation 
and 
Employer’s 
Liability 

$ 1 million As required by the State of California, with 
Statutory Limits and Employer’s Liability 
Insurance with limit of no less than $1 million per 
accident for bodily injury or disease. The 
Workers’ Compensation policy shall be endorsed 
with a waiver of subrogation in favor of the City 
for all work performed by the Contractor, its 
employees, agents and subcontractors. 

4. Contractor’s 
pollution legal 
liability and/or 
asbestos legal 
liability and/or 
errors and 
omission (if the 
City 
determines, in 
its sole 
discretion, that 

$ 1 million per 
occurrence or 
claim 

If the work involves lead-based paint or asbestos 
identification/remediation, the pollution liability 
policy must not contain lead-based paint or 
asbestos exclusions.  If the work involves mold 
identification, the pollution liability policy must not 
contain a mold exclusion and a definition of 
“Pollution” in said policy shall include microbial 
matter including mold. 
 

$ 1 million 
aggregate 
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B. Endorsements: 
 

1. All policies shall provide or be endorsed to provide that coverage shall not be canceled by 
either party, except after prior written notice has been provided to the City in accordance 
with the policy provisions.  

2. Liability policies shall provide or be endorsed to provide the following: 
a. For any claims related to this Contract, Contractor's insurance coverage shall be 

primary, and any insurance or self-insurance maintained by City shall be in excess 
of Contractor's insurance and shall not contribute with it.  Endorsements at least 
as broad as 20 01 04 13 or evidence of policy language will be required in non-
ISO CGL policies. 

b. The City of Santa Rosa, its officers, agents and employees are to be covered as 
additional insureds on the CGL policy.  Additional Insured Endorsements at least 
as broad as 20 10 04 13 or 20 38 04 13 are required.  

C. Verification of Coverage and Certificates of Insurance: Contractor shall furnish City 
with original certificates and endorsements effecting coverage required above.  
Certificates and endorsements shall make reference to policy numbers.  All certificates 
and endorsements are to be received and approved by the City before work commences 
and must be in effect for the duration of the Contract.  The City reserves the right to require 
complete copies of all required policies and endorsements during the duration of the 
Contract and for a period of 365 days following City’s acceptance of the work. 

 
D. Other Insurance Provisions: 
 

1. No policy required by this Contract shall prohibit Contractor from waiving any right 
of recovery prior to loss.  Contractor hereby waives such right with regard to the 
indemnitees. 

2. All insurance coverage amounts provided by Contractor and available or 
applicable to this Agreement are intended to apply to the full extent of the policies.  
Nothing contained in this Agreement limits the application of such insurance 
coverage.  Coverage for an additional insured shall NOT be limited to the insured’s 
vicarious liability.  Defense costs must be paid in addition to coverage amounts.   

3. Self-insured retentions above $10,000 must be approved by the City.  At the City’s 
option, Contractor may be required to provide financial guarantees. 

4. City reserves the right to modify these insurance requirements, including limits, 
based on the nature of the risk, prior experience, insurer, coverage, or other 
special circumstances. 
 

3-1.18 Contract Execution:  The fully executed Contract, original bonds and insurance certificates 
and endorsements required under the Contract shall be delivered to the City within ten calendar days 
of Contractor’s receipt of the Notice of Award.  
 
The Engineer will supply Contractor with up to ten sets of the Invitation for Bids.  At least one 
complete set of the Invitation for Bids shall be kept at the construction site in good condition and 
made available to the Engineer at all times.  Additional copies of the Invitation for Bids and will be 
provided by the Engineer at Contractor’s cost. 
 
3-1.20 Failure to Execute Contract:   Contractor’s failure to deliver to the City the fully executed 
Contract within ten calendar days of Contractor’s receipt of the Notice of Award shall be cause for 
the cancellation of the award and the forfeiture of the bid guaranty to the City.  If the successful 

the project 
involves 
environmental 
hazards) 
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bidder refuses or fails to execute the Contract, the City may award the Contract to the second 
lowest responsible bidder.  If the second lowest responsible bidder refuses or fails to execute the 
Contract, the City may award the Contract to the third lowest responsible bidder.  The refusal or 
failure by the second or third lowest responsible bidder to deliver to the City the fully executed 
Contract within ten calendar days of receipt of the Notice of Award to the respective bidder shall 
likewise be cause for the cancellation of the award and the forfeiture of the bid guaranty of the 
respective bidder.  In its discretion, the City may then re-advertise the project or construct it by day 
labor. 
 
3-1.21 Return of Bid Guarantees:  Within ten days after the opening of bids, the City will return 
the bid guarantees to all bidders except the three lowest responsible bidders. The bid guarantees 
of the three lowest responsible bidders will be retained until the Contract has been fully executed.  
In the event all bids are rejected, all bid guarantees will be returned to the respective bidders. 
 
3-1.22 Subcontractors:  The successful bidder shall furnish a list of all subcontractors as required 
under Sections 2-1.33C.  The list shall include the name, business address, DIR registration 
number and the state contractor’s license number of each subcontractor on the list and the names 
of the responsible managing employees whose names appear on the subcontractors’ licenses. 
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 4 SCOPE OF WORK 

4-1.05 Changes and Extra Work:  All changes to the Contract shall be made by written change
order only.  

All extra work shall be recorded by Contractor on a daily report signed by both the City and 
Contractor.  The “daily reports” shall thereafter be considered the true record of extra work 
performed.  A copy of the daily reports will be furnished to Contractor.  Contractor is directed to 
Section 9-1.04 of this Invitation for Bids. 

4-1.05C Compensation for Altered Quantities:  Payment and compensation for altered
quantities shall conform to the provisions of Section 9-1.06 of the Standard Specifications, except
as modified herein.
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 5 CONTROL OF WORK 
 

 
5-1.02 Contractor's Copies of Contract Documents:  In the event of a conflict in any of the 
Contract Documents, the order of precedence from highest to lowest shall be as follows: 

 
1. Special Provisions  
2. City Standards 
3. City Specifications 
4. Standard Specifications 
5. Standard Plans 

 
5-1.05 Order of Work:  The work as specified in the Invitation for Bids shall be constructed in a 
sequence that is satisfactory to and approved by the Engineer. 
 
Contractor shall prepare a work schedule per Section 8-1.02 of the Standard Specifications. 
 
With the exception of trenching, all existing street, street light base, curb and gutter, storm drain, 
water line, and sewer line work shall be completed before any existing street paving is removed. 
 
Full compensation for the conformance to the requirements of this section is included in the Contract 
price and no additional allowance will be made to Contractor for this work. 
  
5-1.17 Character of Workers:  Contractor is directed to Section 5-1.17 of the Standard 
Specifications which states: 
 

"If any subcontractor or person employed by the Contractor shall appear to the Engineer to 
be incompetent or to act in a disorderly or improper manner, he shall be discharged 
immediately on the request of the Engineer, and such person shall not again be employed 
on the work." 

 
No additional compensation shall be granted to Contractor in the event City exercises any part of its 
rights under this section and any and all costs related to such exercise shall be borne by Contractor. 
 
5-1.20 Cooperation with Other Entities:  Attention is directed to Section 5-1.20 of the Standard 
Specifications. 
 
Other construction including but not limited to utility, power, and pipe line relocation, may be in 
progress by other forces within and adjacent to the project area at the same time work is being 
performed under this Contract by Contractor. 
 
Contractor shall cooperate with the forces performing other work, to the end that such forces may 
conduct their operations with as little inconvenience and delay as possible. Contractor shall grant 
such forces access to the project area as is reasonable and necessary to transport materials and 
equipment to the site of operations by the other forces. 
 
5-1.20B(4)(a) Offsite Staging Areas and Construction Yards:  Attention is directed to Santa 
Rosa City Code section 20-52.040, Temporary Use Permit. 
 
A Temporary Use Permit shall be obtained for any offsite construction yard on private property to 
be used for any of the following: 
 

a. Stockpiling of equipment and/or materials; 
b. Staging of construction; 
c. Placement of work trailers or mobile offices; 
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d. Storage of trench spoils; or 
e. Other construction related activities not specifically enumerated above. 

 
5-1.26 Lines and Grades:  Contractor shall carefully preserve all bench marks, grade stakes, and 
all other survey markers.  In the case of willful or careless destruction, Contractor shall bear the cost 
of replacing the markers. 
 
Contractor shall contact the Engineer directly for coordination of survey staking.  Written staking 
requests must be submitted at least two working days in advance of the date and time stakes are 
needed. 
 
5-1.27B Examination and Audit:  Pursuant to California Government Code section 8546.7, any 
contract with the City involving expenditures in excess of $10,000 shall be subject to the examination 
and audit of the California State Auditor for a period of three years after final payment is made to 
Contractor by City under this Contract.  Any such examination and audit will be confined to those 
matters connected with the performance of this Contract. 
 
5-1.30A Inspection:   Contractor shall bear all costs associated with the re-inspection of any 
defective, rejected or unauthorized work as determined by the Engineer in Engineer’s sole discretion.  
Such costs of re-inspection, including any costs incurred by the City for additional staff time or fees 
for third-party consultant inspectors, will be deducted from one or more progress payments 
hereunder. 
 
5-1.36A Property and Facility Preservation: Attention is directed to Section 5-1.36 of the 
Standard Specifications. 
 
At Contractor's sole expense, all fences, gates, landscaping, drainage ditches, sidewalks, irrigation 
systems, and any other improvements that are damaged, removed or destroyed because of 
Contractor's operations, shall be replaced in accordance with City Standards at a minimum and 
restored to the same or better condition.  Concrete surface treatment and score marks shall match 
adjacent existing concrete improvements. 
 
5-1.36E Obstructions:  Attention is directed to Section 5-1.36 of the Standard Specifications and to 
the possible existence of underground gas mains, high voltage lines, telephone ducts, storm drains 
and water and sewers systems, the locations of which are not shown on the Project Plans.  The 
determination of the location of these facilities and the cost of repair or replacement in the event of 
damage to such facilities are the sole responsibility of Contractor. 
 
Should Contractor alter any public utility or private improvements to facilitate its operations or for its 
sole benefit, which alteration would not be otherwise required, Contractor shall make whatever 
arrangements are necessary with the owner or controlling authorities and shall bear all expenses in 
connection therewith.  Any damages to any public utility or private improvement caused by 
Contractor shall be repaired by Contractor at its sole expense and to the full satisfaction of the 
Engineer or the controlling authority. 
 
Any subsurface information and data furnished under any part of this Contract are not intended as a 
representation or warranty but are furnished for information only.  It is expressly understood that the 
City will not be responsible for the accuracy thereof or for any deduction, interpretation or conclusion 
drawn therefrom by Contractor.  The information is made available so that Contractor may have 
ready access to the same information available to the City and is not part of this Contract. 
 
PRIOR TO STARTING ANY EXCAVATION, CONTRACTOR SHALL (AT LEAST TWO WORKING 
DAYS IN ADVANCE) CALL UNDERGROUND SERVICE ALERT (USA) toll free at (800) 227-2600 
and provide USA with all necessary data relative to the proposed excavation.  USA will accept calls 
and process information to participating agencies who have underground facilities in the area 
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between the hours of 7:30 a.m. and 5:00 p.m. daily, except Saturdays, Sundays, and holidays.  
Between the hours of 5:00 p.m. and 7:30 a.m., calls will be recorded and then processed after 
7:30 a.m.  For emergency situations, after hours, and on Saturdays, Sundays and holidays, 
Contractor shall contact the owner of the affected facility. 
 
Contractor shall coordinate all work with the appropriate City field personnel.  When City work forces 
are required at the job site to perform Contract items of work, Contractor shall give a minimum of two 
working days advanced notification to the appropriate field office: 
 
    Water Division:  (707) 543-4200 
    Sewer Division: (707) 543-4200 
    Street Division:  (707) 543-3880 
    Survey Division: (707) 543-3834 
 
5-1.43 Potential Claims and Dispute Resolution: “Claim” means a separate demand by 
Contractor sent by registered mail or certified mail with return receipt requested, for one or more of 
the following: (A) A time extension, including, without limitation, for relief from damages or penalties 
for delay assessed by the City under the Contract; (B) Payment by the City of money or damages 
arising from work done by, or on behalf of, Contractor pursuant to the Contract and payment for 
which is not otherwise expressly provided or to which the claimant is not otherwise entitled; or (C) 
Payment of an amount that is disputed by the City. 
 
Upon receipt of a Claim, the City shall conduct a reasonable review of the Claim and, within a period 
not to exceed 45 days, shall provide Contractor a written statement identifying what portion of the 
Claim is disputed and what portion is undisputed, provided, the parties may extend the 45 day time 
period by mutual agreement.   
 
If the City needs approval from the City Council to provide the claimant a written statement identifying 
the disputed portion and the undisputed portion of the Claim, and the Council does not meet within 
the 45 days or within the mutually agreed to extension of time following receipt of a Claim, the City 
shall have up to three days following the next duly publicly noticed meeting of the City Council after 
the 45-day period, or extension expires to provide Contractor a written statement identifying the 
disputed portion and the undisputed portion.  
 
Any payment due on an undisputed portion of the Claim shall be processed and made within 60 days 
after the City issues its written statement. If the City fails to issue a written statement, the Claim shall 
be deemed rejected in its entirety.  
 
If a Contractor disputes the City's written response, or if the City fails to respond to a Claim within the 
time prescribed, the Contractor may demand in writing an informal conference to meet and confer 
for settlement of the issues in dispute. Upon receipt of a demand in writing sent by registered mail or 
certified mail, return receipt requested, the City shall conduct a meet and confer conference within 
30 days for settlement of the dispute. Within 10 business days following the conclusion of the meet 
and confer conference, if the Claim or any portion of the Claim remains in dispute, the City shall 
provide the Contractor a written statement identifying the portion of the Claim that remains in dispute 
and the portion that is undisputed. Any payment due on an undisputed portion of the Claim shall be 
processed and made within 60 days after the City issues its written statement. Any disputed portion 
of the Claim, as identified by Contractor in writing, shall be submitted to nonbinding mediation, with 
the City and the Contractor sharing the associated costs equally. The City and Contractor shall 
mutually agree to a mediator within 10 business days after the disputed portion of the Claim has 
been identified in writing. If the parties cannot agree upon a mediator, each party shall select a 
mediator and those mediators shall select a qualified neutral third party to mediate with regard to the 
disputed portion of the Claim. Each party shall bear the fees and costs charged by its respective 
mediator in connection with the selection of the neutral mediator.  
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6 CONTROL OF MATERIALS 

 
 
6-2.01 Source of Supply and Quality of Materials:  All materials required to complete the work 
under the Contract shall be furnished by Contractor and shall be free of hazardous substances. 
 
6-3.01 General:  Statistical means will not be used by the City for determination of Standard 
Specification compliance.  Whenever both operating range test results and Contract compliance 
requirements are specified in these special provisions, the operating range requirements shall 
apply to the individual test results. 
 
6-3.01A Material Submittals:  Upon award of the Contract by City, Contractor shall submit to the 
Engineer a list of all materials proposed to be used on this project and any supporting documentation 
and/or samples required and source of supply. 
 
For material listed on the “Engineer’s List of Approved Items” which is located in the Sewer and 
Water sections only of the City Standards, the Engineer shall be provided with the name of the 
manufacturer and model/part number for all material proposed for this project, unless that item has 
been replaced as shown on the Project Plans or in the Invitation for Bids. 
 
For all other materials used on this project, regardless of the type of work, Contractor shall provide 
to the Engineer the name of the manufacturer and model/part number along with supporting 
documentation and/or samples that will allow the Engineer to determine the material’s acceptability. 
 
The Engineer reserves the right to reject any proposed material, whether on the City’s “Engineer’s 
List of Approved Items” or not. If the City obtains information indicating that a listed item is not 
performing satisfactorily or is found to be defective, that item will be rejected and Contractor shall 
submit a replacement for review at no additional cost to the City. 
 
6-3.01B Material Guarantee:  Before any contract is awarded, the bidder may be required to furnish 
samples of materials and detailed descriptions of equipment to be used in the construction of the 
project.  The materials samples may be subjected to the tests provided for in the Standard 
Specifications or in this Invitation for Bids to determine their quality and fitness for the project.  The 
successful bidder shall unconditionally guarantee project materials and workmanship for a period of 
one year from the date of recording of the Notice of Completion.  The guarantee shall cover 100% 
of all costs of repairs within the one year period, including all costs of labor, materials, equipment, 
and incidentals.  Except as may be otherwise provided in Section 3-1.05, the successful bidder shall 
provide a surety bond executed by a corporate surety authorized and admitted to transact a surety 
business in the state of California in the minimum amount of one-half of the Contract price to cover 
this guarantee. 
 
6-3.05 Quality Assurance:  California Test 216 (Relative Compaction) testing will be modified 
as follows:  A mechanical compactor (Ploog Engineering Co. Model M 100 or equivalent) with 10-
pound hammer and split compaction molds shall be used in lieu of the specified manual 
compaction equipment. 

 
California Test 231 (Nuclear Gage Determination of In-Place Density) will be modified as follows: 
In-place density and relative compaction may be determined on the basis of individual test sites 
in lieu of the area concept, at the discretion of the Engineer. 

 
6-4 Water Utility  
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6-4.01A Construction Water:  All water required for the performance of the work shall be provided 
by Contractor.  Prior to obtaining water from the City's water system, Contractor shall obtain a Water 
Use Permit from the City of Santa Rosa Water Department and rent a hydrant or bridge meter.  
Contractor is responsible for the cost of all water and the cost of all deposits, permits and fees.  
 
Contractor is prohibited from operating gate valves or fire hydrants on the City system. 
 
The acquisition of water from the City’s water system through un-metered hydrants or other facilities 
is a violation of City ordinance and State law.  The use of water from sources other than the City's 
water system must be approved by the Engineer in advance of the use. 
 
Citations and fines will be levied for violation of these and other utility regulations and deductions will 
be made from payments consistent with Section 7-1.02A(1) of the Standard Specifications. 
 
6-4.01B Water Utility Notification:  Contractors or parties requiring work of any kind by the City of 
Santa Rosa Water Department forces shall request such services a minimum of 48 hours in advance 
of the time such services are desired.  Work requests which will involve the City of Santa Rosa Water 
Department forces for more than eight hours or an extensive number of City parts shall be requested 
a minimum of seven calendar days in advance. 
 
If it is necessary to terminate or disrupt utility service to any customer, Contractor shall make the 
request for such work by City forces an additional 72 hours (three additional working days for a total 
of five working days advance notice) in advance of the time such services are desired to allow 
affected customers a minimum of 72 hours’ notice.  Contractors who fail to keep field appointments 
will be billed for scheduled City of Santa Rosa Water Department crew standby time which was used 
and the Contractor shall bear the costs incurred by the City of Santa Rosa’s Water Department for 
re-notification of customers. 
 
City of Santa Rosa Water Department crews work a 9/80 schedule. This schedule may prohibit 
shutdowns for tie-ins on alternating Fridays. After hours work or weekend work may be performed 
if prior authorization from the Engineer is obtained. 
 
Other than the hours specified in this Invitation for Bids, requests by Contractor for after hours or 
weekend work is to be avoided whenever possible.  Any overtime costs incurred by City for such 
work shall be borne by Contractor. 
 
Interruption of utilities service to commercial customers shall be coordinated with the customer to 
minimize disruption to the enterprise to the greatest extent practicable.  After notification by the 
Contractor of the need, the City of Santa Rosa Water Department will contact all commercial 
customers and inform Contractor accordingly. 
 
6-4.01C Water Facility Damage:  All damage caused to the City’s water system shall be immediately 
reported to the Engineer.    
 
Damage caused to the City’s water system by Contractor’s operations shall be repaired by the 
Contractor at Contractor’s sole expense in a manner satisfactory to the City of Santa Rosa Water 
Department. Such repairs shall not be charged to the City or any City project.  All repair work shall 
be witnessed and approved by the City of Santa Rosa Water Department prior to backfilling the 
excavation.  The City will require re-excavation if backfilling occurs prior to inspection, which costs 
shall be borne by Contractor. 
 
Contractor is responsible for, at its sole cost and expense, the repair and remediation of damage to 
property and facilities caused by any of the following circumstances: 
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a. Contractor fails to make a written request for a markout or begins excavation without 
providing the City of Santa Rosa Water Department a reasonable opportunity to mark 
facilities; 

b. Contractor destroys markouts; 
c. Contractor fails to perform hand digging or probing for utilities near markouts; or 
d. Contractor fails to use reasonable caution, regardless of whether markouts are 

present or clear.  Reasonable caution includes any efforts to avoid damaging existing 
facilities, such as when excavating in the vicinity of water mains. 

  
City may, in its discretion, opt to make the repairs for which Contractor is responsible with its own 
forces.  In such cases, the repairs will be made at Contractor’s expense in accordance with the 
emergency repair rate schedule of the City of Santa Rosa Water Department.  The City may make 
repairs whenever restoration of service requires extraordinary speed or special equipment.  
Contractor will be billed accordingly and City shall have the right and option to withhold payment 
hereunder, or a portion thereof, for any such costs billed but not promptly paid by Contractor. 
 
6-4.02 Salvage:  All valves, hydrants, and other appurtenances of the water system that are the 
property of City and removed by Contractor shall be delivered to the City's Municipal Services Center 
(55 Stony Point Road) unless Contractor has obtained specific written approval from the City of Santa 
Rosa Water Department to otherwise dispose of the materials. 
 
6-4.03 Trade Names and Alternatives:  Unless otherwise specified, material and equipment 
specifications that identify a particular patent, trade name or manufacturer, may be satisfied through 
substitute materials and equipment accepted by the City.  Contractor may offer substitute materials 
and equipment of equal or better quality to the City. Any such offer shall be made in writing to the 
Engineer at least four weeks in advance of the time Contractor wishes to order the materials or 
equipment.  Contractor shall include sufficient data which, together with any other information the 
Engineer may require, will enable the Engineer to determine the acceptability of the materials and 
equipment.  When the substitute materials or equipment necessitate changes to any part of the work, 
the information shall include drawings and details showing all such changes and Contractor shall 
perform these changes as a part of any acceptance of substitute materials or equipment. The use of 
substituted materials and equipment will be permitted only after written acceptance of the materials 
and equipment by the Engineer.  Such acceptance shall not relieve the Contractor from full 
responsibility for the sufficiency, quality and performance of the substitute materials and equipment. 
 
The City will not, under any circumstances, acknowledge or consider any offers to accept substitute 
materials or equipment between the dates of public notice of advertisement and the bid opening.  
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 7 LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 
 

 
7-1.02A(1) Forfeitures for Health and Safety Violations:  Contractor shall comply with all 
applicable provisions of the Santa Rosa City Code and any failure to do so shall constitute a breach 
of the Contract.  In the event of any violation of the Santa Rosa City Code that may impact public 
health and safety, including, but not limited to Chapter 17-12, “Storm Water” and Chapter 13-04, 
“Street Encroachments,” City shall have the right to impose a charge against Contractor in an 
amount equal to $500.00 per violation per day.  Prior to the imposition of any charge hereunder, 
City shall first provide a written notice to Contractor of the violation and setting forth a reasonable 
period of time for Contractor to cure the violation(s).  In the event Contractor fails to cure any such 
violation within the time provided, City shall have the right, in addition to all other rights and remedies 
available to City, to deduct and withhold as a permanent forfeiture by Contractor the appropriate 
amounts from any payment otherwise due Contractor under this Contract. 
 
7-1.02K(2) Wages:  Pursuant to Labor Code sections 1770 et seq., each laborer or mechanic of 
Contractor or any subcontractor engaged in work on the project under this contract shall be paid 
not less than the hourly wage rate of per diem wages set forth in the prevailing wage rate schedule 
published by the Director of Industrial Relations, regardless of any contractual relationship which 
may be alleged to exist between Contractor or any subcontractor and such laborers and mechanics.  
A copy of the schedule of prevailing wage rates can be obtained online at www.dir.ca.gov or from 
the Department of Transportation and Public Works at 69 Stony Circle, Santa Rosa. 
 
Any laborer or mechanic employed to perform work on the public works project under this Contract, 
which work is not covered by any of the foregoing classifications, shall be paid not less than the 
prevailing wage rate of per diem wages specified herein for the classification which most nearly 
corresponds to the work to be performed by the worker. 
 
The foregoing specified prevailing wage rates are minimum rates only, and Contractor may pay any 
wage rate in excess of the applicable rate. 
 
Pursuant to Labor Code Section 1775, Contractor as a penalty to the owner shall forfeit not more 
than $200.00 for each calendar day, or a portion thereof, for each worker paid less than the 
prevailing wage rate established by the Department of Industrial Relations for such work or craft in 
which such worker is employed.  The difference between such prevailing wage rates and the 
amount paid to each worker for each calendar day or portion thereof for which the worker was paid 
less than the prevailing wage rate shall be paid to each worker by Contractor. 
 
Contractor shall only provide prevailing wage reports upon written request from City. When 
requested, these prevailing wage reports must be redacted by the Contractor prior to providing them 
to City. 
 
7-1.02K(4)  Apprentices:  Contractor agrees to comply with Chapter 1, Part 7, Division 2, sections 
1777.5 et seq. of the California Labor Code. These sections require contractors and subcontractors 
to employ apprentices in apprenticeable occupations in a ratio of not less than one hour of 
apprentice work for each five hours of journeyman work (unless an exception is granted in 
accordance with Section 1777.5), and the contractors and subcontractors shall not discriminate 
among otherwise qualified employees as apprentices solely on the ground of sex, race, religion, 
creed, national origin, ancestry, or color.  Only apprentices as defined in Labor Code section 3077, 
who are in training under apprenticeship standards and who have written apprentice agreements 
will be employed on public works in apprenticeable occupations.  The responsibility for compliance 
with these provisions is fixed with the prime contractor for all apprenticeable occupations. 
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7-1.02K(6)(a)(1) Notice to Vendors:  Attention is directed to the current OSHA Standards.  All 
equipment, tools and materials which are furnished and/or installed as part of this Contract shall 
meet or exceed the aforementioned standards in order to be considered acceptable. 
 
7-1.02K(6)(b) Excavation Safety: When the digging or excavation occurs during project 
construction, Contractor shall: 
 
a. Promptly notify City in writing of the following conditions before any such conditions are 

disturbed: 
 

1. Material that the Contractor believes may be hazardous waste as defined in Health and 
Safety Code section 25117 that is required to be removed to a Class I, Class II or Class 
III disposal site in accordance with provisions of existing law;  

2. Subsurface or latent physical conditions at the site differing from those indicated in the 
Invitation for Bids; and 

3. Physical conditions at the site of any unusual nature, materially different from those 
ordinarily encountered and generally recognized as inherent in the type of work under 
the Contract.  

 
b. The City will investigate the conditions and will issue a change order under the terms of the 

Contract if it finds that the conditions warrant it.  
 
c. If a dispute arises between City and Contractor as to whether a change order is warranted, 

Contractor shall not be excused from any scheduled completion date provided for in the 
Contract but shall proceed with all work to be performed under the Contract. 
 

7-1.02K(6)(b)(1)  Trench Excavation Safety Plans:  When the estimated cost for the excavation of 
any trench or trenches five feet or more in depth will exceed  $25,000.00, Contractor shall submit to 
the Engineer in advance of excavation a detailed plan showing the design of shoring, bracing, sloping 
or other provisions to be made for worker protection from the hazard of caving ground during the 
excavation of such trench or trenches.  If such plan varies from the shoring system standards 
established by the construction safety orders, or if the trench is anticipated to be greater than 20 feet, 
the plan shall be prepared by a registered civil or structural engineer.   
 
A permit to do the above described work shall be obtained from the State of California, Division of 
Industrial Safety.  Proof of such permit shall be submitted to the Engineer prior to starting the trench 
work. 
 
Full compensation for complying with the provisions of this section shall be considered as included 
in the Contract price and no additional allowance will be made for the work. 

 
7-1.02K(6)(d)  Confined Space Safety:  Any confined space entry for this project, including but not 
limited to manhole or water storage tank entry, will require a confined space entry permit pursuant 
to Cal/OSHA regulations as set forth in title 8 California Code of Regulations (CCR) sections 5157 
or 5158.  Confined space entry shall have the meaning ascribed in title 8 CCR sections 5157 and 
5158.  For any confined space entry for construction operations regulated by title 8 CCR section 
1502, Contractor shall comply with title 8 CCR section 5158, “Other Confined Space Operations.”  
For any other confined space operations, Contractor shall comply with title 8 CCR section 5157, 
“Permit-Required Confined Spaces.”    
 
Attention is directed to the technical specifications in the Special Provisions for information 
regarding entry to any City maintained confined space.  Pursuant to title 8 CCR section 5157, 
Contractor is required to obtain any available information regarding hazards and operations for any 
City maintained confined spaces. The City maintained Confined Space Entry Manual is available 

20 C01539



for viewing at the City of Santa Rosa Water Department or Transportation and Public Works 
Department office at 69 Stony Circle, Santa Rosa. 
 
Contractor shall immediately inform the Engineer of any previously unidentified hazards confronted 
or created during confined space entry. 
 
7-1.02L(2)(a) Patents and Royalties:  All fees, royalties, or claims for any patented invention, 
article, process or method that may be used upon or in any manner connected with the work under 
this Contract shall be paid by Contractor.  Contractor and its sureties shall protect and hold harmless 
City and its officers, agents, and employees from any and all demands made for such fees royalties 
or claims brought or made by any third party, and before the final payment is made on the account 
of the Contract, Contractor shall, if requested by City, furnish acceptable proof of a proper release 
from all such claims and liabilities.   
 
Should Contractor, its officers, agents, or employees, or any one of them be enjoined from furnishing 
or using any invention, article, material, or plans supplied or required to be supplied or used under 
the Contract, Contractor shall promptly substitute other articles, materials, or appliances in lieu 
thereof of equal efficiency, quality, finish, suitability, and market value, and satisfactory in all 
respects to the Engineer.  In the event that the Engineer elects, in lieu of such substitution, to have 
supplied and to retain and use any such invention, article, materials, or plans as may be required 
to be supplied by the Contract, Contractor shall pay such royalties and secure such valid licenses 
as may be requisite and necessary for City, its officers, agents, and employees, or any one of them 
to use such invention, article, materials, or appliance without being disturbed or in any way interfered 
with by any proceeding in law of equity on account thereof.  Should Contractor neglect or refuse to 
make the substitution promptly or to pay such royalties and secure such licenses as may be 
necessary, then in that event the Engineer shall have the right to make such substitutions or City 
may pay such royalties and secure such licenses and charge Contractor even though final payment 
under the Contract may have been made. 
 
7-1.02M(3)  Mined Materials:  California Public Contract Code section 20676 prohibits surface 
mining operators which are subject to the Surface Mining and Reclamation Act of 1975 (SMARA) 
from selling California mined construction material to the City unless the operator is identified in a 
list referred as the 3098 List. The List, which is maintained by the Department of Conservation's 
Office of Mine Reclamation (OMR), changes throughout the year and can be viewed at the OMR 
website: http://www.consrv.ca.gov/OMR/ab_3098_list/index.htm.  To confirm whether or not a 
specific operator is on the List at any given time, Contractor shall call the OMR at (916)323-9198. 
 
7-1.03A Maintaining Traffic:  Attention is directed to Sections 7-1.04 of the Standard Specifications 
and to the following modifications thereof. 
 
If construction is within City owned right-of-way, provisions shall be made for the safe passage of 
public traffic through the work site at all times consistent with the requirements of Santa Rosa City 
Code Chapter 13-04. 
 
Except for projects to be performed under a minor contract, Contractor shall install and maintain 
project identification signs at each end of the project or as directed by the Engineer two weeks prior 
to any construction activity.  City shall furnish the appropriate sign panels upon request from 
Contractor.  To mount the sign panels, Contractor shall furnish and install 4" X 4" posts or mount by 
other appropriate methods as approved by the Engineer.  These sign panels shall be returned to 
the City Corporation Yard at 55 Stony Point Road after completion of the project. 
 
Two weeks prior to any construction activity, advance notice signs for road closures shall be 
furnished and installed by Contractor at each end of the project and shall remain in place throughout 
the duration of the subject closure.  Details of panel construction and lettering shall be approved by 
the Engineer. 
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Contractor shall furnish, install, and maintain at its expense all barricades, signs, lights, and other 
devices necessary to adequately warn of any obstructions to the traveled and pedestrian way and 
provide flaggers as necessary for the safety of public traffic and pedestrians and to provide access 
to property adjacent to the work site and Contractor shall comply with the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101, et seq.) (ADA) and any regulations and guidelines issued pursuant 
to the ADA. 
 
Contractor shall comply with the current edition of the California Manual of Uniform Traffic Control 
Devices (CA MUTCD) for all items related to traffic within the work site. 
 
Rain and other occurrences that may cause the suspension or delay of the work shall in no way 
relieve Contractor of its responsibility to provide traffic control and public access through the work 
site as specified herein.  At all times, Contractor shall keep at the work site such materials, forces 
and equipment as may be necessary to keep roads, streets, and driveways within the work site 
open to traffic and in good repair and shall expedite the passage of such traffic, using such forces 
and equipment as may be necessary. 
 
Should Contractor fail, in the opinion of the Engineer, to provide all the materials, forces and 
equipment necessary to maintain traffic through the work site as set forth herein, City may take 
steps necessary to remedy any such failure, including but not limited to causing such work to be 
performed and/or suspending any further work under the Contract.  Any such remedial cost and 
expense incurred by the City, plus an administrative charge of 15%, shall be immediately due and 
payable by Contractor and may be deducted from any amounts owed to Contractor hereunder.  In 
the event there are insufficient sums owed to Contractor hereunder to cover the foregoing costs 
and charges, City shall have the right to pursue any other remedy to recover the same, including 
but not limited to, proceeding against any surety or bond in favor of City. City’s rights under Section 
7-1.02 are intended to be in addition to and not in lieu of any charges imposed by City against 
Contractor under Section 7-1.02A(1) above for violations of the Santa Rosa City Code. 
 
Contractor shall be responsible for informing emergency response agencies operating within the 
area of the work of obstructions to either public or private roads caused by reason of Contractor’s 
operations hereunder. 
 
Contractor shall make provisions for the safe passage of pedestrians around the project work site 
at all times. 
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 8 PROSECUTION AND PROGRESS 
 

 
8-1.01A Assignments:  Once awarded, this Contract shall not be transferred, assigned, or sub-
contracted, except as herein expressly provided without the prior written consent of the City in the 
City’s sole and absolute discretion. See Section 5-1.12 of the Standard Specifications. 
 
8-1.04B Standard Start:  Contractor shall begin work within ten calendar days after the date 
authorized in the Notice to Proceed and shall diligently prosecute the Contract to completion before 
the expiration of: 
 

15 WORKING DAYS 
 
8-1.05 Time:  Working days will be counted beginning with the day the Contractor begins work or 
with the tenth day after the date authorized in the Notice to Proceed, whichever occurs first. 
 
Unless otherwise directed by Engineer, Contractor shall not conduct any activities that generate 
noise earlier than 7:00 a.m. or later than 7:00 p.m. 
 
8-1.10 Liquidated Damages:  Contractor hereby agrees that Contractor shall pay to the City 
liquidated damages for each and every calendar day delay over and above the number of working 
days prescribed above for finishing the work in the amount shown in Section 8-1.10 of the Standard 
Specifications. 
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 9 MEASUREMENT AND PAYMENT 
 

 
9-1.04 Force Account Work:  All work done on a force account basis shall be recorded daily on 
report sheets prepared by Contractor and signed by both the Engineer and Contractor. Such reports 
shall thereafter be considered the true record of force account work performed during the project.  
Such reports shall be furnished to the Engineer and a copy retained by Contractor. 
 
All extensions of labor, equipment, and material costs shall be completed by Contractor and 
submitted to the Engineer within 30 days of the completion of the extra work.  Completed and 
extended extra work reports received later than the times herein prescribed may be deemed invalid 
and rejected without payment at the discretion of the Engineer. 
 
9-1.07 Payment Adjustments For Price Index Fluctuations:  Any references to Opt Out of 
Payment Adjustments for Price Index Fluctuations in the Standard Specifications are deleted in 
their entirety. 
 
9-1.16 Progress Payments:  Once each month for progress pay purposes, the City will prepare a 
written estimate of the total amount of completed work and accepted materials purchased by 
Contractor but not installed. The City shall retain five percent of such estimated value of the 
completed work and the unused materials and pay Contractor the balance after deducting all 
previous payments and all sums to be retained under the provisions of the Contract.  No such 
estimate or payment shall be required to be made when, in the judgment of the Engineer, the work 
is not proceeding in accordance with the provisions of the Contract or when, in the Engineer’s 
judgment, the total value of the completed work since the last estimate is less than $500.00.  No 
such estimate or payment shall be construed to be an acceptance of any defective work or improper 
materials. 
 
After Contract acceptance, the Engineer will prepare a written proposed final estimate of the 
proposed final quantities of work completed under the Contract and the value of such work and will 
submit such estimate to Contractor.  The City shall retain five percent of such estimated value of the 
work done and shall pay to Contractor the balance after deducting all amounts to be retained under 
the provisions of the Contract. 
 
The City may, at its option and at any time, retain out of any amounts due Contractor sums sufficient 
to cover any unpaid claims of City or others, provided that sworn statements of all non-City claims 
shall have been filed with the Director of Finance. 
 
9-1.16E(6)  Substitution of Securities for Withheld Amounts:  Pursuant to Public Contract Code 
section 22300, securities may be substituted for any moneys withheld by City to ensure performance 
under this Contract, provided that substitution of securities provisions shall not be required in 
contracts in which there will be financing provided by the Farmer's Home Administration of the United 
States Department of Agriculture pursuant to the Consolidated Farm and Rural Development Act (7 
USC sections 1921 et seq.), and where federal regulations or policies or both do not allow the 
substitution of securities.  At the request and expense of Contractor, securities equivalent to the 
amount withheld shall be deposited with the City, or with a state or federally chartered bank as the 
escrow agent, which shall then pay such moneys to Contractor.  The Director of Finance is 
authorized to execute substitution of securities agreements on behalf of the City.  The City will return 
the securities to Contractor upon satisfactory completion of the Contract as determined by City in its 
sole discretion and the resolution of all outstanding claims against the securities. Contractor shall be 
the beneficial owner of any securities substituted for moneys withheld and shall receive any interest 
thereon. 
 
Securities eligible for investment under this section shall include those listed in Government Code 
section 16430, bank or savings and loan certificates of deposit, interest bearing demand deposit 
accounts, standby letters of credit or any other security mutually agreed to by Contractor and the 
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City, provided that the substituted security is equal to or not less than five percent of the Contract 
amount. 
 
Security substitutions must be submitted by Contractor and approved by City prior to the time of the 
first progress payment to be made under the Contract. No other method of substituting securities for 
retention will be accepted. The security substitution shall be done only upon execution of an 
agreement satisfactory to City which includes the following provisions:  
 

a. The amount of securities to be deposited; 
b. The terms and conditions of conversion to cash in case of the default of Contractor; and 
c. The procedure for return of securities upon completion of the Contract. 

 
9-1.17D Final Payment and Claims:  The processing of payment of the final estimate shall not be 
commenced less than 35 days after the date of recording of the Notice of Completion with the County 
Recorder's Office.  Contractor is advised that it takes approximately ten days for a check to be issued 
following a request for payment. 
 
Contractor shall submit its written statement of all claims for additional compensation under the 
Contract to the Engineer within 15 days after submission to Contractor of the proposed final estimate. 
 
If Contractor does not file a claim within the 15 day period, or upon Contractor's approval, the 
Engineer will issue a final written estimate and the City shall pay to Contractor the entire sum due 
after deducting all previous payments, if any, and all amounts to be retained under the provisions of 
the Contract. 
 
If Contractor files a claim within the 15 day period, the Engineer will furnish a semi-final estimate and 
pay the amount due under the semi-final estimate within 30 days.  The semi-final estimate is 
conclusive as to the amount payable except as may be affected by claims and any amount retained.  
The Engineer shall then consider and investigate such claim and shall make such revision in the final 
quantities as the Engineer may find to be due and shall then make and issue a final written estimate.  
The City will pay the amount due, after deducting all previous payments, if any, and amounts to be 
retained under the provisions of the Contract. 
 
Any and all prior partial estimates and payments shall be subject to correction in the final estimate 
and payment. 
 
The final estimate shall be conclusive and binding against both parties to the Contract on all 
questions relating to the performance of the Contract and the amount of work done thereunder and 
compensation therefor, except in the case of gross error. 
 
9-1.17D(3)  Final Determination of Claims:  Claims filed by Contractor shall be in sufficient detail 
to enable the Engineer to determine the basis and amount of the Claims. Contractor shall also furnish 
reasonable documentation to the City to support Claims.  If additional information is required by the 
Engineer, Contractor shall provide such information to the Engineer no later than the 15th day after 
receipt of the written request from the Engineer.  If the 15th day falls on a weekend, holiday, or day 
City offices are closed, then the information shall be provided to the Engineer no later than close of 
the next business day.  Failure to submit the requested information to the Engineer within the time 
specified will be sufficient cause for denying the Claim. 
 
Contractor shall keep full and complete records of the costs and additional time incurred for any work 
for which a claim for additional compensation is made.  The Engineer or any designated Claim 
investigator or auditor shall have access to those records and any other records as may be 
reasonably required by the Engineer to determine the facts or contentions in each Claim.  Failure to 
grant access to such records shall be sufficient cause for denying the Claims. 
 
9-1.22 Arbitration:  Any references to Arbitration in the Standard Specifications are deleted in 
their entirety. 
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Claims submitted by Contractor shall be accompanied by a notarized certificate containing the 
following language: 
 
Under the penalty of law for perjury or falsification and with specific reference to the California 
False Claims Act, Government Code sections 12650 et seq., the undersigned, 
 
      , 
    (Name) 
 
       of 
     (Title) 
 
       
  (Contractor) 
   
hereby certifies that the claim for additional compensation made herein is supported by a true 
statement of the actual costs incurred and time expended on this project and is fully documented 
by records maintained by Contractor. 
 
Dated       
 
/s/      
 
Subscribed and sworn before me this              day of 
 
      
 
      
Notary Public 
 
My Commission Expires    
 
Failure to submit the notarized certificate will be sufficient cause for denying the claim. 
 
Any claim for overhead expenses, in addition to being certified as stated above, shall be supported 
by an audit report of an independent Certified Public Accountant.  Any such overhead claim shall 
also be subject to audit by the City at its discretion. 
 
Any costs or expenses incurred by the City in reviewing or auditing any claims that are not 
supported by Contractor’s cost accounting or other records shall be deemed to be damages 
incurred by the City within the meaning of the California False Claims Act. 
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10 DUST CONTROL 
 
 

10-5.01 Dust Control:  Sweeping, covering stockpiles, applying water, and/or dust palliative, to 
control dust caused by public traffic is not change order work. 
 
All dust-producing work and unpaved construction sites shall require a minimum watering in the 
middle and ending of each workday. The frequency of watering shall increase if dust is airborne.  
Watering shall not produce runoff. 
 
You shall maintain dust control to the satisfaction of the Engineer, 7 days a week, 24 hours per 
day. 
 
At the end of each workday, you shall thoroughly sweep all streets effected by the project to 
minimize airborne dust. 
 
At the end of each work week you shall sweep all streets in the work zone with a commercial 
street sweeping truck equipped with a rear pick up broom. 
 
At the Engineer’s discretion additional sweeping or watering may be required, including the use 
of a commercial street sweeping truck equipped with a rear pick up broom, at any time or place. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
[Revised: 09/03/19-CDA STD2018] 
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12 TEMPORARY TRAFFIC CONTROL 
 
 

12-1 General 
 

12-1.01 General:  Construction area traffic control devices shall be installed and maintained in 
accordance with the applicable sections of these Special Provisions, the Standard Specifications, 
the current Edition of the California Manual on Uniform Traffic Control Devices (CA MUTCD), the 
Americans with Disabilities Act (ADA) and as directed by the Engineer. 
 
12-1.04 Payment:  Furnishing flaggers shall be considered as included in the contract lump sum 
price paid for traffic control. 
 
12-3 Traffic-Handling Equipment and Devices 
 
12-3.01 General:  Prior to commencing construction which will affect existing vehicular and 
pedestrian traffic, you shall submit for review by the Engineer, Traffic Control Plans on 11" x 17" 
sheets of paper which contains only information specifically related to work zone vehicular and 
pedestrian traffic control.  Traffic Control Plans shall be prepared, sealed, and signed by a 
Professional Engineer registered in the State of California.  If you propose to use the current 
edition of the CA MUTCD published by Caltrans in lieu of a traffic control plan, in specific work 
operations, they shall submit in writing for consideration which Typical Application Diagram will 
be used and how it will be applied for each work operation.  Traffic Control Plans or proposals 
shall be submitted for review at least two weeks prior to implementation. 
 
Traffic Control Plans shall contain a title block which contains your name, address, phone number, 
project superintendent's name, contract name, dates and hours traffic control will be in effect, and 
a space for review acknowledgment. 
 
The content of the Traffic Control Plan shall include, but is not limited to, the following: 
 

1. Show location and limits of the work zone. 
2. Give dimensions of lanes affected by traffic control that will be open to traffic. 
3. Indicate signing, cone placement, and other methods of delineation and reference to 

appropriate City or Caltrans Standards. 
4. Dimension location of signs and cone tapers. 
5. Identify side streets and driveways affected by construction and show how they will be 

handled. 
6. Show how pedestrian traffic will be handled through the construction site. Pedestrian 

pathways through the work zone shall be in compliance with the requirements of ADA 
during and after work hours. 

7. Identify message board locations. A minimum of 2 changeable message boards shall be 
required. Location to be determined by Engineer. 

8. Demonstrate how two-way traffic will be maintained. 
 

No work except for installation of project identification signs will be allowed to commence prior to 
approval of the Work Zone Traffic Control Plans. 
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12-4 Maintaining Traffic 
 
12-4.01A General: 

1. The full width of the traveled way shall be open for use by public traffic on Saturday, 
Sundays and designated legal holiday(s), after 4:00 p.m. on Fridays and the day preceding 
designated legal holidays, and when construction operations are not actively in progress; 
unless work has specifically been authorized by the Engineer. 

2. The location of traffic control signing, barricades, and other facilities shall be monitored 
frequently (four to five times per day) by you to verify their proper location.  All traffic signal 
and other traffic control devices shall be maintained at all times. 

3. You shall conduct these operations so as to cause the minimum obstruction and 
inconvenience to traffic and to places of business, multiple dwelling units and residences 
adjacent to the work.  You shall notify the Engineer of his planned work and utility service 
interruption at least five working days in advance to allow time to notify residents and 
businesses. 

4. When construction activities will prevent vehicle access to individual driveways you shall 
notify and receive permission from the affected businesses and residents. Attention is 
directed to Section 7-1.03, "Public Convenience". Full access shall be provided to all 
driveways during non-working hours.  

5. At locations where traffic is routed perpendicular to trench excavation, the excavation shall 
be conducted in a manner to provide a surface reasonably satisfactory for traffic at all 
times.  Substructure installation or construction shall be conducted on only one-half the 
width of the roadway at a time, and that portion of the roadway being used by traffic shall 
be kept open and unobstructed until the opposite side of the roadway is ready for use.  
Upon completion of the rough grading, the surface of the roadbed shall be brought to a 
smooth, even condition free from humps and depressions and made satisfactory for traffic. 

 
12-4.01A General:   
 
Existing pavement damaged by your operations and not shown to be replaced shall be replaced 
at your expense, per City Standards and to the satisfaction of the Engineer. 
 
12-4.02 Closure Requirements:  Attention is directed to Section 7-1.03, "Public Convenience", 
to Section 5-1.05, "Order of Work," of these Special Provisions. 
 
Exact locations of Project Identification signs and Advance Notice signs (7-1.03, "Public 
Convenience") shall be determined in the field by the Engineer. 
 
Lane closures will be permitted between the hours of 8:30 a.m. and 4:00 p.m. only.  Only one 
lane at a time may be closed and no lanes shall be closed at any other hours unless specifically 
approved by the Engineer. You shall maintain vehicle access to homes and other properties at all 
times while work is in progress.   
 
You shall not park construction vehicles, contractor employee vehicles, stage materials or 
stockpiles in front of any business or residential driveway access and you shall maintain access 
to private parking lots within the block where work is in progress. Construction vehicles shall not 
be left running for any length of time if parked in front of a business or residential unit.  
 
On identified local/residential streets you will normally be allowed use of each block (between 
nearest intersections) for their sole use, without the need to provide 2-way traffic through that 
block. You will be required to maintain vehicle access to homes and other properties within the 
block where work is in progress. 
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Hoen Avenue between Hoen Court and Brasher Court is currently restricted to a single lane, two-
way traffic configuration with stop signs at each end.  This temporary measure was implemented 
due to excessive settlement in the Eastbound lane.  Closure of Hoen Avenue Between Hoen 
Court and Brasher Court will be required. 
 
Changeable message boards are required.  Locations to be determined by the Engineer and shall 
remain in place 7 days prior to construction and until notice of completion.  Message boards shall 
be located, re-located, and message changed as directed by the Engineer. 
 
You shall keep the City of Santa Rosa Fire Department informed regarding the closure of any 
traveled way.  At a minimum, you shall call the Fire Department at 543-3535 and the 
Communications Center at 543-3666 daily to report any traveled way closure.  This means 
immediately upon closure for that day and again immediately after removal of the closure.  For 
closures over multiple days, the daily notification still applies.  This requirement does not apply 
for single lane closures on multiple lane streets. 
 
You shall notify Sonoma County Transit at (707) 585-7516, Superintendent of Golden Gate 
Transit at (415) 257-4442, Santa Rosa City Bus at (707) 543-3922, Sonoma County Airport 
Express at (707) 837-8700, the local Postal Service at (707) 526-0113 and Recology at (800) 
243-0291 5 calendar days prior to any lane closures or restrictions in turning movements. 
 
If you have been given an approved Traffic Control Plan that includes road closures, they shall 
maintain vehicular access to homes and other properties where work is in progress within the 
closure area. 
 
Where necessary, and only after receiving written approval from the Engineer, you may 
temporarily suspend curb side parking in their immediate work zone. Notification to businesses 
and residents shall be hand delivered at least 72 hours prior to construction in the affected areas.  
 
Notification shall be as follows: 
 

1. A notice placed on the front door of each home or business where curb side parking will 
be suspended and attempt made to notify each business or resident verbally that work will 
be underway within the block and that curb side parking will be suspended during stated 
working hours and request that vehicles be parked out of the roadway by 8:00 a.m. Service 
of notice shall not bar use of cars within the block, as individual plans change and 
emergencies arise. 

 
2. Type 1 barricades every 50 feet adjacent to the curb where parking will be suspended with 

a notice posted on the barricade stating specific dates and times that curb side parking 
will be temporarily suspended.  If work will not take place in the posted area, then 
Contractor shall remove “No Parking” notices.  

 
You shall maintain vehicle access to all homes and other properties along the work zone. During 
paving operations, you will be allowed to temporarily suspend vehicle access to a limited number 
of driveways when approved by the Engineer. When approved by the Engineer and at least 72 
hours prior to suspending access to any driveway, you shall give both written and verbal notice 
to the affected businesses and residents and place barricades adjacent to the driveways with 
posted notices stating the specific dates and times of the suspension for that area. The notice 
shall also indicate an alternate parking location. Suspension of access to driveway will be 
permitted only as approved by the Engineer and only between the hours of 8:00 am and 4:30 pm. 
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Cross streets will require maintenance of at least one-half (1/2) width of each street for traffic 
purposes, unless a parallel route is approved by the Engineer. Flagging will only be allowed 
between the hours of 8:30 am and 4:00 pm. 
Barricades and flaggers shall be positioned to allow safe turns at intersections and curves. 
 
You shall maintain traffic control as necessary and as directed by the Engineer for "cat-tracking" 
operations by City Forces.  Flaggers, barricades, signing, etc., shall remain in place for protection 
of City personnel until such time as all temporary lane delineation is complete. 
 
12-4.04 Temporary Pedestrian Access Routes 
 
12-4.04A(1) Summary:  You are directed to Chapter 6D, Pedestrian and Worker Safety, in the 
CA MUTCD, the improvement plans and these Special Provisions. 
 
Pedestrians shall be provided with a safe convenient and accessible path that, at a minimum, 
replicates the most desirable characteristics of the existing sidewalk, path or footpath. At no point 
along the road shall the sidewalks on both sides of the road be closed at the same time. 
  
You shall construct and maintain temporary pedestrian pathways through the work zone, where 
required, that shall be in compliance with the requirements of the Americans with Disabilities Act 
(ADA), and the CA MUTCD. 
 
Pedestrian routes shall not be impacted for the purposes of any non-construction activities such 
as parking of vehicles or equipment, or stock piling of materials. Pedestrians shall not be led into 
conflicts with work site vehicles, equipment or operations. 
 
Pedestrian routes shall be open and accessible at the end of the work day unless an alternate 
ADA compliant route has been approved by the Engineer. The construction of curb ramps and/or 
long sections of sidewalk do not alleviate you from this requirement.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
[Version: 09/08/19 CDA STD2018] 
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13 WATER POLLUTION CONTROL 
 
 

 
13-1.01A Summary:  Water Pollution Control shall be performed in accordance with Section 13, 
Water Pollution Control, of the Standard Specifications and these technical specifications.  In 
addition, construction activities shall comply with:  
 
The current California Water Quality Control Board, North Coast Region Order No. National 
Pollutant Discharge Elimination System Municipal Storm Water Permit, commonly referred to as 
the “Storm Water Permit”.   A copy of the Storm Water Permit is available for review at the City of 
Santa Rosa Transportation and Public Works Department, 69 Stony Circle, Santa Rosa, CA, and 
at www.srcity.org/stormwaterpermit. 
 
The California Stormwater Quality Association Storm Water BMP Handbook for Construction 
(CASQA Handbook). BMPs shall be selected, installed and maintained in accordance with the 
latest edition.   A copy of the handbook can be viewed at the City of Santa Rosa Department of 
Transportation and Public Works office at 69 Stony Circle or downloaded from CASQA, 
http://www.casqa.org/. 
 
In this technical specification the CASQA Handbook BMP numbers are appended to the 
associated Standard Specification sections. If a conflict occurs the CASQA Handbook BMP’s shall 
govern. 
 
13-1.01B Definitions:  Construction phase: The construction phase starts at the start of job site 
activities and ends at Contract acceptance. 
 
13-1.01C(4)(c) Water Quality Monitoring Reports:  If the project is less than 1 acre you shall 
complete and sign the Storm Water Correction Notices (below) with the City as part of the Storm 
Water Permit. 
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STORM WATER CORRECTION NOTICE 
FAILURE TO CORRECT BY DUE DATE MAY RESULT IN STOP WORK NOTICE! 

 
PROJECT NAME:       ___ 

JOB ADDRESS:       ___ 

PROJECT / PERMIT #:                           __    DATE:      ___ 

 
No storm water deficiencies identified. 

 

I HAVE INSPECTED THIS PROJECT SITE. THE FOLLOWING ISSUES AND DEFICIENCIES 
HAVE BEEN IDENTIFIED AND REQUIRE CORRECTIVE ACTION: 

 
STORMWATER BMPs:  

 
Storm Drain Protection:   Install           Maintain      Replace 

Perimeter Controls:   Install           Maintain       Replace 

Housekeeping:            Sweep          Clean             Remove Garbage & Debris 

Stockpiles:                     Cover           Perimeter Controls      Remove 

Debris Bins:                 Cover           Perimeter Controls 

Tracking:                      Clean-Up    Install Tracking Controls 

Portable Toilet:           Secondary Containment Required 

Concrete:                      Install BMPs for Pumper or Concrete Truck 
Cover / Maintain Concrete Washout Containers 

Sediment & Erosion:        Install Appropriate Controls            Dust Controls 

Other: 
 

*ALL DEFICIENCIES MUST BE CORRECTED PRIOR TO NEXT RAIN EVENT OR NO LATER 
 THAN DUE DATE, WHICHEVER IS SOONER. 

 
DATE REQUIRED (SEE NOTE*): 
 
INSPECTOR:                                                                         ______     PH #: (     ) ______________ 
 
CONTRACTOR SIGNATURE:                                                                     DATE: _________________ 

 
 
Inspection Type:       Monthly (Oct 1st-April 30th) Deficiency Re-Inspection 
 
                                    Pre-Rain (Sept 1st-Oct 1st) Following First 0.25" Rain  
 (within 2 business days) 
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13-2 Water Pollution Control Program 
 

 
13-2.01C Submittals:  The program to control water pollution required to be submitted under this 
section of the Standard Specifications shall include a spill contingency plan that establishes clean-
up procedures that will be followed in the event of a spill of potentially hazardous, toxic, or polluting 
materials.  
 
13-2.04 Payment:  The City pays you to prepare a Water Pollution Control Program as lump 
sum price for Water Pollution Control. 
 
13-3 Storm Water Pollution Prevention Plan 
 
13-3.01A Summary:  This project is exempt from the State Water Resources Control Board 
General NPDES Permit for the Discharge of Storm Water related to Construction Activities 
(Construction General Permit), and not required to have a Storm Water Pollution Prevention Plan 
(SWPPP), therefore Section 13-3, Storm Water Pollution Prevention Plan, of the Standard 
Specifications does not apply to this project. 
 
13-3.04 Payment:  The City pays you to prepare a Storm Water Pollution Prevention Plan as 
lump sum price for Water Pollution Control. 
 
13-4 Job Site Management 
 
13-4.03B: Spill Prevention and Control:  You shall also comply with CASQA Spill Prevention 
and Control (BMP WM-4).  If a spill occurs at the construction site and you do not take immediate 
and adequate steps to contain and clean up the spill, especially if rain is threatening or if a 
discharge to a storm drain or creek could occur, the City shall have the right, in its sole and 
absolute discretion, to clean up the spill using City forces or an independent contractor.  The cost 
of any such cleanup, in addition to recovery of any penalty or fine imposed upon the City, plus an 
administrative charge of fifteen percent (15%) of the costs incurred by the City, shall be deducted 
from any amounts owed to you hereunder. 
 
In the event there are insufficient amounts owed to you hereunder to cover the foregoing costs 
and charges, the City shall have the right to pursue any other remedy to recover same, including, 
but not limited to, proceeding against any surety or bond in favor of the City.  The City’s rights 
under this section are intended to be in addition to and not in lieu of any imposed by the City 
against Contractor for violations of City Code Chapter 17-12, “Storm Water”. 
 
13-4.03C(3): Stockpile Management:  You shall also comply with CASQA Stockpile 
Management (BMP WM-3).  Do not block storm water flows.  
 
13-4.03D(1): General:  You shall also comply with Waste Management/CASQA Solid Waste 
Management (BMP WM-5). You shall dispose of all trash, rubbish, and waste materials of any kind 
generated by you, subcontractor, or any company hired by you on a daily basis.  
 
13-4.03D(3): Concrete Waste:  You shall also comply with CASQA Concrete Waste 
Management (BMP WM-8). Ensure the containment of concrete washout areas and other 
washout areas that may contain pollutants so there is no discharge into the underlying soil and 
onto the surrounding areas.  
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13-4.03D(4): Sanitary and Septic Waste:  You shall also comply with CASQA Sanitary and 
Septic Waste Management (BMP WM-9). Sanitation facilities must be maintained periodically by 
a licensed service to keep them in good working order and prevent overflows. Portable toilets are 
required to have secondary containment. 
 
13-4.03D(5): Liquid Waste:  Liquid waste includes water generated from excavation dewatering. 
Minimize transfer piping by locating containers near the excavation to be dewatered while 
protecting the containers from moving vehicles and equipment. 
 
13-4.03E(1): Water Control and Conservation: 
You shall also comply with CASQA Water Conservation Practices (BMP NS-1 and NS-2). 
 
13-4.03E(3): Vehicle and Equipment Cleaning: 
You shall also comply with CASQA Vehicle and Equipment Cleaning (BMP NS-8). 
 
13-4.03E(4): Vehicle and Equipment Fueling and Maintenance: 
You shall also comply with CASQA Vehicle and Equipment Fueling (BMP NS-9), and CASQA 
Vehicle and Equipment Maintenance (BMP NS-10). 
 
13-4.03E(7): Paving, Sealing, Saw cutting, Grooving, and Grinding Activities:  As listed in 
Part 9, sections 4 and 5 of the Storm Water Permit, the following additional BMPs shall be 
implemented for street paving, repaving, reconstruction, patching, digouts or resurfacing.  
 

1. Restrict paving and repaving activity to exclude periods of rainfall or predicted rainfall 
unless required by emergency conditions 

2. Install BMPs at all susceptible storm drain inlets and manholes to prevent paving products 
and tack coat from entering 

3. Prevent the discharge of release agents including soybean oil, other oils, or diesel to the 
storm water drainage system or watercourses 

4. Minimize non-storm water runoff from water use for the roller and for evaporative cooling 
of the asphalt 

5. Clean equipment over absorbent pads, drip pans, plastic sheeting or other material to 
capture all spillage and dispose of properly  

6. Collect liquid waste in a container, with a secure lid, for transport to a maintenance facility 
to be reused, recycled, or disposed of properly 13-4.03D(5) 

7. Collect solid waste by shoveling and vacuuming or sweeping and securing in an 
appropriate container for transport to a maintenance facility to be reused, recycled, or 
disposed of properly 13-4.03D(5) 

8. Cover “cold-mix” asphalt (i.e., pre-mixed aggregate and asphalt binder) with protective 
sheeting during a rainstorm 13-4.03C(3) 

9. Cover loads with tarp before haul-off to a storage site, ensuring that trucks are not 
overloaded 

10. Minimize airborne dust by using water spray during grinding 14-9.03 
11. Protect stockpiles with a cover or sediment barriers during a rain event and 
12. Avoid stockpiling soil, sand, sediment, asphalt material and asphalt grindings materials or 

rubble in or near storm water drainage system or watercourses 13-4.03C(1) 
 
13-4.03F: Sweeping:  You shall also comply with CASQA Street Sweeping and Vacuuming (BMP 
SE-7). 
 
13-4.04 Payment:  Job Site Management shall be paid for at the contract lump sum price for 
Water Pollution Control. 
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13-6 Temporary Sediment Control 
 
13-6.03C Temporary Drainage Inlet Protection:  You shall also comply with CASQA Storm 
Drain Inlet Protection (BMP SE-10). 
 
13-6.04 Payment:  Temporary Sediment Control shall be paid for at the contract lump sum price 
for Water Pollution Control which includes all maintenance costs.  
 
13-7 Temporary Tracking Control 
 
13-7.01A: General:  You shall also comply with Stabilized Construction Entrance and Exit (BMP 
TC-1), Entrance Outlet Tire Wash (BMP TC-3). 
 
13-7.01C Construction:  You shall also comply with CASQA Stabilized Construction Site 
Entrance / Exit (BMP TC-1).  
 
13-7.03D Payment:  Maintaining a temporary construction entrance or roadway shall be paid for 
at the contract lump sum price for Water Pollution Control.  
 
13-10 Temporary Linear Sediment Barrier 
 
13-10.01A Summary:  You shall also comply with CASQA Silt Fence and Sand Bag Barrier (BMP 
SE-1 and SE-8).  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
[Revised:  06/19/19 CDA STD2018] 
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15 EXISTING FACILITIES 

15-1.03A General:  Existing facilities disturbed by construction shall conform to the applicable
provisions of Section 5-1.36. All existing active utilities found to reside in excavated areas shall
be supported in place with service maintained during construction.  You shall be responsible for
any damage caused by your operations and any needed repairs shall be completed to the
Engineer’s satisfaction.

15-2.02C Traffic Stripes and Pavement Markings:  All traffic stripes, pavement markings or any
other traffic markings that are damaged shall be replaced by you to the satisfaction of the Engineer
and in accordance with Sections 84 of the Standards and City Standards.

15-2.02D Pavement Markers: All raised pavement markers that are damaged, shall be replaced
by you to the satisfaction of the Engineer and in accordance with Sections 82 of the Standard
Specifications and City Standards.

15-7 Utility Clearances:  All items noted in this Section shall take place prior to any other
construction activities.  

Contractor shall investigate, confirm and/or determine the exact locations of existing utilities, and 
verify clearances between existing and proposed utilities at crossings and/or known potential 
conflicts. You shall determine elevations and alignments of existing utilities at connection points.  

You shall determine elevations and alignments of existing sewer laterals, at the back of sidewalk, 
if a new proposed sewer main is at a higher elevation than the existing sewer main. 

You shall provide all relevant information in writing to the Engineer immediately upon discovery 
of any conflict. Any delay in notification to the Engineer may delay direction and/or corrective 
action and a delay claim due to this reason shall not be considered by the City. You shall not 
proceed with any work that is in conflict until direction is provided by the Engineer and shall 
redirect crews to other contract work. All the information required to be obtained per this Section 
and any other information not noted but relative to the project shall be provided to the Engineer 
on a set of Plans when the investigative effort is complete. 

15-7.01 Payment:  Utility Clearances shall be paid for at the contract lump sum price, which
price shall not exceed 5% of the contract amount and shall include full compensation for furnishing
all labor, materials, tools and equipment, and doing all the work involved in verifying utility
clearances, including but not limited to: potholing to verify potential conflicts, grades and
alignments of existing facilities to be connected to; excavation; backfill; notification; and
coordination and redirection of crews to other contract work if required, as specified herein, and
no additional allowance will be made therefor.

[Revised: 09/10/19-CDA STD2018]
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96 MATERIALS 
 
 

FOUNDATION SOILS STABILIZATION 

96-1.01 DESCRIPTION:  This work shall consist of soil densification to strengthen soil 
embankment and by furnishing and injecting high density polyurethane material into foundation 
soils through holes and/or injection tubes inserted into drilled holes at approximate locations and 
depths, as shown in the Exhibit at the end of these Special Provisions or as directed by Engineer, 
while monitoring for movement at the surface.  
 
The City of Santa Rosa has performed investigations of the site and they are available upon 
request.  These reports are not considered part of the Contract Documents and are as follows, 
Brunsing Associates, Inc. “Geotechnical Investigation Report”, dated June 14, 2103, Brunsing 
Associates, Inc “Hoen Avenue Embankment Repair Inclinometer Readings”, dated August 25, 
2017, and Miller Pacific Engineering Group “Preliminary Evaluation”, dated February 27, 2007. 
 
96-1.02 MATERIALS: 

1. High Density Polyurethane Material.  Prior to the start of work, provide a supplier certification 
with each shipment for review by Engineer.  Certify that the material conforms to the following 
requirements for property test results: 

PROPERTY                 TEST    RESULTS 

  Density, lbs./cu. ft. (min.)   ASTM D-1622         3.8 
  Compressive Strength, psi (min.)  ASTM D-1621         60 
  Flexural Strength, psi (min.)   ASTM D-790            90 
  Shear Strength, psi (min.)   ASTM C-273         45 
  Tensile Strength, psi (min.)   ASTM D-1623         90 
  Closed Cell content (%)   ASTM D-1940        +85 

 

• High-density polyurethane (HDP) shall reach 90% compressive strength within 30 minutes of 
injection.  The material used shall be a two-part 1:1 by volume HDPF: URETEK 486 STAR or 
approved equal.  The material shall be a polyurethane-forming mixture, having a water 
insoluble diluent, which permits the formation of polyurethanes in excess water.  The presence 
of these water insoluble diluents provides polyurethane foam with improved dimensional 
stability properties.  The presence of a water insoluble diluent and the characteristics and 
properties listed above must be certified by the manufacturer.  The certification shall be 
submitted prior to construction for approval by the Engineer. 

 
• The polymer must pass the NYSDOT Panel Test and the Contractor must submit a certificate 

from a third-party testing lab certifying that the material passed the test.  The Testing 
requirements are attached to this document. The certification shall be submitted for approval 
by the Engineer. 

 
2. Non-shrink grout to patch drill holes.  Supplied by an approved manufacturer and used within 

the shelf life and temperature limitation set by the manufacturer. 
 
96-1.04 GENERAL:  Assign a crew supervisor that has at least 3 years of experience in 
stabilization of pavement foundation soils by injecting two-part 1:1 by volume expansive polymers 
through holes or tubes into soils, while monitoring at the surface for movement to demonstrate 
sufficient densification of the soils.  Crews shall have a minimum of 1 supervisor, 1 lead man, 1 
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technician, and 1 helper.  Contractor shall submit with its bid documents a list of all supervisors, 
lead men, and technicians with their years of experience. 
 
The Contractor shall visit the project site and submit written documentation to the Engineer at 
least 10 working days before start of work for the following: 
 
Field Quality Control Plan.  Provide a field QC plan that contains the following for the stabilization 
operations: 
 
• Details of proposed hole spacing 

• Details of injection depth and diameter 

• Details of proposed means of establishing and controlling line and grade of stabilized 
pavement. 

• Details of methods for control and disposal of waste materials. 

• Details of chemical spill control and cleanup. 

• Details of methods to prevent HPD from scorching or self-igniting when injecting into large 
voids. 

• Details of the curing period and open to traffic times. 

 
96-1.05 EQUIPMENT:  Portable Dynamic Cone Penetrometer (DCP).  Provide a portable DCP 
for on-site soils investigation to assist in location and depth of weak foundation soils and 
determination of correct injection pattern and injection elevations through tubes to densify weak 
soils.  The DCP is to be a Pagani DPM 30 or similar, capable of taking readings up to 30 feet 
below grade.  Dynamic cone penetrometer testing may be required as directed by the Engineer 
to confirm existing sub-grade soil conditions.   

Pumping Units.  As a minimum, 3 trucks in the equipment fleet, each with 2 mounted pumping 
units capable of injecting the polyurethane material at a controlled rate into the foundation soils 
to the required depths.  Ensure the pumping units are equipped with certified flow meters to 
precisely measure the amount of each component injected, so that the 1:1 ratio by volume is 
maintained for quality control and a certified volume of injected polymer material obtained for 
proper payment.  Ensure that the units are equipped with pressure and temperature control 
devices capable of maintaining proper temperature and proportionate mixing of the two chemical 
components.  Contractor shall submit with the bid documents an equipment list including the VIN 
number and license plate numbers of all their production trucks, and the VIN number and license 
plate numbers of any other equipment that may be used on projects. 

Drills.  Pneumatic or electric drills are required, capable of efficiently drilling 5/8” to 2” diameter (if 
needed for multiple injection tubes) injection holes through the pavement without damaging the 
structural integrity of existing pavement.  Injection tubes shall be drilled and inserted a minimum 
of 6” below existing grade. Drill host holes for the placement of injection tubing cut to proper 
length(s) as per the Exhibit, or as indicated on the field QC plan and DCP testing, as approved 
by the Engineer. 

Equipment for Monitoring Movement.  Supply satisfactory equipment such as rotating laser levels 
and receivers to monitor movement of pavement to within 1mm, to verify that the injected 
foundation soils have been properly densified and to ensure proper lift of pavement to grade if 
required.   
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96-1.07 PROCEDURES:  

Pre-treatment and Post-treatment Testing 
 
A test section of the work area will be agreed upon prior to commencement of work.  Pre and post 
injection testing will be conducted to establish acceptable stabilization parameters by the 
Contractor’s Engineer and the Client’s Project Engineer. 
 
Post Pagani DCP tests will be required in order to determine if stabilization has been increased 
to acceptable levels.  Acceptable levels of stabilization, testing depths, and spacing of the DCP 
tests are site specific and will be determined by agreement between the City Project Engineer 
and the Contractor’s Engineer. If an area is determined to need additional injections, re-injections 
will be performed as per the contract. 
 
Drilling Holes and Installation of Injection Tubes.  Drill injection holes in the pattern shown on the 
Drawings, or as indicated on the field QC plan, as approved by the Engineer.  Drill 5/8” to 2” 
diameter holes, vertical and round, and to a depth indicated on the approved field QC plan.  Install 
injection tubes to the prescribed injection depths and at a minimum of 6” below existing grade.  
The drilling shall be into the existing asphalt surface, and the depth of the injection tube shall be 
at subgrade. 
 
Verification of Existing Utilities.  The Contractor shall verify the location of existing utilities prior to 
commencing drilling and injection procedure in accordance with Section 15-7 “Utility Clearances”. 

Mixing.  Using the flow meters, a quality check shall be performed on the ratio of the two-part 
chemical system.  The part A (Resin) to the part B (ISO) ratio by volume should be 1:1.  Prior to 
performing the work each day, Contractor shall reset the flow meters on the pumping units to 
zero.  The contractor shall perform a test shot of material from 1 injection gun at a time with a 
minimum of 0.5 gallons of each material, comparing the digital output in gallons of resin to the 
gallons of ISO to determine the injected ratio.  If the ratio is less than 0.95 or greater than 1.05, 
the system shall be checked for problems, adjusted, and the ratio rechecked until a proper ratio 
is assured.  Contractor shall repeat the quality check for all injection guns to be used on the 
project.  Contractor shall submit with other bid documents the most recent calibration documents 
for the flow meters. 

Pavement Foundation Soil Stabilization.  Inject the high-density polyurethane material through 
holes, via injection tubes when needed, into the foundation soils beneath the pavement to the 
prescribed depth or depths.  Control the stabilization of the foundation soils by regulating the rate 
of injection of the material.  Continuously monitor pavement surface for movement.   

Hole Patching.  Push down or drill out injection tubing down 18” below pavement surface and 
install a rapid set, non-shrink patching material into the drilled-out hole.  Strike patches flush with 
the surface of the surrounding pavement. 

Opening to Traffic.  Injected pavement may be opened to traffic within 30 minutes of final injection 
of polyurethane material as material is at a minimum 90% strength within 30 minutes.  Pavement 
shall be free of debris and swept clean prior to opening to traffic. 

96-1.08 EXPERIENCE:  The Contractor, as well as the project supervisor, proposed for the 
project must have a minimum 3 years of experience injecting 1:1 by volume, two-part, expansive 
polymers through holes or tubes into soils while monitoring at the surface of the pavement for 
movement to demonstrate sufficient densification of the soils.  Contractor shall submit evidence 
of prior experience. 
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The Contractor must have as an employee of the company, a licensed professional engineer with 
a minimum of 3 years of experience in stabilization of pavement foundation soils by injecting 1:1 
by volume, two-part, expansive polymers through tubes, into soils while monitoring surface 
movement.  The Contractor shall submit with the bid documents the name, hire date, and resume 
of the registered professional engineer. 
 
96-1.09 SAFETY: Contractor shall prepare a project-specific safety plan and must have a 
comprehensive Safety Manual pertaining to the equipment, material, and process, demonstrating 
capability of safely conducting the work and protecting its employees specific to stabilizing 
foundation soils with a two-part, 1:1 by volume polymer. 
 
96-1.10 PAYMENT:  High Density Polyurethane shall be based on a lump sum price for DCP 
testing prior to injection and post injection and HDP material drilled and injected at the locations 
and depths as shown on the Engineer’s plan, which price shall include all work involved in 
furnishing all labor, material, tools and equipment, equipment, mobilization of the equipment and 
doing all the work involved in furnishing and performing the injection grid as specified and directed 
by the Engineer. 
 
96-1.11 WARRANTY:  A two-year unconditional warranty against settlement of more than ¼” of 
the pavement.  If settlement of more than ¼” in the injected areas occurs, Contractor shall return 
to inject the affected area to lift to proper grade at no additional cost to the City.  One exception 
to warranty – if the DCP tests reveal deeper problems and the owner does not authorize payment 
to address these issues, warranty will not be valid. On asphalt roadways that are milled and 
overlaid, Client will need to take elevation reading after that work has been done and provide 
them to Contractor. 
 
96-1.12 SUBMITTALS (Prior to construction): 

1. Certification by the manufacturer that the polymer to be used meets the requirements in the 
this section. 

2. Certification by a third-party testing lab that the polymer has passed the NYSDOT Panel Test, 
confirming the polymer is effective in wet or dry conditions. 

3. A list of all supervisors, lead men, and technicians with their years of required experience. 
4. The name, model number, and a description of the DCP unit that will be used on projects. 
5. An equipment list including the VIN number and license plate numbers of all the production 

trucks, and the VIN number and license plate numbers of any other equipment that may be 
used on projects. 

6. The most recent calibration documents for the flow meters. 
7. The name, hire date, and resume of the licensed professional engineer in CA employed by 

the Contractor with a minimum of 3 years of experience in stabilization of pavement foundation 
soils by injecting 1:1 by volume, two-part, expansive polymers through tubes, into soils while 
monitoring at the surface of the pavement for movement to demonstrate sufficient 
densification of the soils. 

8. Field QC Plan 

9. Safety Plan 
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BID FORMS 

C I T Y O F S A N T A  R O S A 

STATE OF CALIFORNIA 

HOEN AVE EMBANKMENT REPAIR 

The work to be performed and referred to herein is in the City of Santa Rosa, California and 
consists of improvements to be constructed in accordance with the provisions of the Invitation for 
Bids, containing the Notice to Bidders, the Special Provisions, the Project Plan(s), the Bid Forms 
and the Contract, all of which are by reference incorporated herein, and each Addendum, if any is 
issued, to any of the above which is also incorporated by reference herein. 

TO THE AWARD AUTHORITY OF THE CITY OF SANTA ROSA 

The undersigned, as bidder, declares that the only person or parties interested in this bid as 
principals are those named herein; that this bid is made without collusion with any other person, 
firm, or corporation; that Contractor has carefully examined the Project Plans, Invitation for Bids 
and conditions therefor, and is familiar with all bid requirements, that Contractor has examined this 
Contract and the provisions incorporated by reference herein, and Contractor hereby proposes, 
and agrees that if its bid is accepted by the City, Contractor will provide all necessary machinery, 
tools, apparatuses, and other means of construction, and to do all the work and furnish all the 
materials and services required to complete the construction in accordance with the Contract, the 
Special Provisions, the Project Plan(s), and Addenda to any of the above as incorporated by 
reference, in the time stated herein, for the unit prices and/or lump sum prices as follows: 
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Item No. Description Quantity Units Unit Price Total Price

1 TRAFFIC CONTROL 1 LS $____________ $_________________

2 WATER POLLUTION CONTROL 1 LS $____________ $_________________

3 UTILITY CLEARANCES 1 LS $____________ $_________________

4 HIGH DENSITY POLYURETHANE 1 LS $____________ $_________________

GRAND TOTAL BID $_________________

CITY OF SANTA ROSA
C01539 HOEN AVE EMBANKMENT REPAIR

UNIT PRICE SCHEDULE
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In the case of any discrepancy between the unit price and the total set forth for the item, the unit price 
shall prevail; provided, however, that if the amount set forth as a unit price is ambiguous, unintelligible 
or uncertain for any reason, or is omitted, or in the case of lump sum items, is not the same amount 
as the entry in the "Total" column, then the amount set forth in the "Total" column for the item shall 
prevail in accordance with the following: 

1. As to lump sum items, the amount set forth in the "Total" column shall be the unit
price;

2. As to unit basis items, the amount set forth in the "Total" column shall be divided by
the estimated quantity for the item and the price thus obtained shall be the unit price.

The Total Base Bid shall be the sum of the "Total" column.  In case of discrepancy between the sum 
of the "Total" column and the amount entered as Total Base Bid, the sum of the "Total" column shall 
prevail.  The bid comparison will be based on the sum of the "Total" column for each bidder. 

If this Contract Bid is accepted by the City and the undersigned fails to execute the Contract and to 
give all the bonds required under the Contract, with a surety satisfactory to the Award Authority of 
the City of Santa Rosa, within ten calendar days after bidder has received the Notice of Award from 
the Engineer, then the Award Authority may, at its option, determine that the bidder has abandoned 
the Contract, and thereupon this bid and the acceptance thereof shall be null and void, and the 
forfeiture of the security accompanying this bid shall be in accordance with California Public Contract 
Code section 20172. 

The undersigned understands and agrees that the City is not responsible for any error or omissions 
on the part of the undersigned in making this bid. 

The bidder to whom the Contract is awarded agrees to execute the Contract in favor of the City, in 
the form attached, and to deliver any and all required bond(s) and insurance certificates within ten 
calendar days from the date of Contractor’s receipt of the Notice of Award. Following the award of 
the Contract, Contractor shall commence work within ten calendar days from the day authorized in 
the Notice to Proceed and diligently prosecute the same to completion in accordance with Section 
8-1.04. 
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NAME OF BIDDER: 

LIST OF SUBCONTRACTORS 
 

 
 
The following is a list of each subcontractor who will perform work or labor or render services to the 
undersigned for the construction of the project in an amount in excess of ½ of 1% of the total amount 
of this bid.  
 
The undersigned agrees that any portion of the work in excess of ½ of 1% of the total amount of this 
bid and for which no subcontractor is designated herein will be performed by the undersigned. 
 

                             
SUBCONTRACTOR 

NAME 
SUBCONTRACTOR 
LICENSE NUMBER 

SUBCONTRACTOR 
DIR 

REGISTRATION 
NUMBER 

SUBCONTRACTOR 
BUSINESS ADDRESS 

DESCRIPTION 
OF WORK 
(ITEM NO.) 
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NAME OF BIDDER: 

LIST OF PREVIOUS SIMILAR JOBS 
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NONCOLLUSION DECLARATION 
TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 

 
The undersigned declares: 
 
I am the __________________ of ____________________________, the party making the 
foregoing bid. The bid is not made in the interest of, or on behalf of, any undisclosed person, 
partnership, company, association, organization, or corporation. The bid is genuine and not 
collusive or sham. The bidder has not directly or indirectly induced or solicited any other bidder to 
put in a false or sham bid. The bidder has not directly or indirectly colluded, conspired, connived, 
or agreed with any bidder or anyone else to put in a sham bid, or to refrain from bidding. The bidder 
has not in any manner, directly or indirectly, sought by agreement, communication, or conference 
with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or 
cost element of the bid price, or of that of any other bidder. All statements contained in the bid are 
true. The bidder has not, directly or indirectly, submitted his or her bid price or any breakdown 
thereof, or the contents thereof, or divulged information or data relative thereto, to any corporation, 
partnership, company, association, organization, bid depository, or to any member or agent 
thereof, to effectuate a collusive or sham bid, and has not paid, and will not pay, any person or 
entity for such purpose. 
 
Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint 
venture, limited liability company, limited liability partnership, or any other entity, hereby represents 
that he or she has full power to execute, and does execute, this declaration on behalf of the bidder. 
 
I declare under penalty of perjury under the laws of the State of California that the foregoing is true 
and correct and that this declaration is executed on _________________ [date], at 
_______________________________ [city], ________ [state]. 
 
  
NOTE: The above Noncollusion Declaration is part of the Contract Bid.  Signing this Bid on 

the signature portion thereof shall also constitute signature of this Noncollusion 
Declaration. 
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BID BOND AFFIDAVIT AND BIDDER’S SIGNATURE PAGE 
 
Accompanying this bid is a guaranty in the form of (Notice: Insert the words "cash $," "Cashier's 
Check," "Certified Check," or "Bidder's Bond" as the case may be): 
        
              
 
in an amount equal to at least ten percent of the total of this bid. 
 
The undersigned further agrees that if Contractor does not execute the Contract and deliver the 
necessary bonds to the City within the period of time specified in this Invitation for Bids, the 
proceeds of the security accompanying this bid shall become the property of the City of Santa 
Rosa, California, and this bid and the acceptance thereof may, at the option of the City, be 
considered null and void. 
 
The undersigned is licensed in accordance with an act providing for the registration of Contractors, 
License No.                  , Class                , expiration date                          . 
 
The undersigned in registered with the Department of Industrial Relations, Registration No. 
______________. 
 
IMPORTANT NOTICE:  If bidder or other interested person is a corporation, state legal name of 
corporation, also names of the president, secretary, treasurer, and manager of the corporation; if 
a partnership, state true name of partnership, also the names of all partners in the partnership; if 
the bidder is a sole proprietor, state the business name and the proprietor's name in full.   
 
Secretary of State Business Entity Number:       . 
 

 

 

 

 

Business Address 
 
  

Telephone Number 

 
 
I declare under penalty of perjury that the foregoing is true and correct. 
 
 

BIDDER'S SIGNATURE: 
 

TITLE: 
 

DATE:  
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CONTRACT 

 
 

CITY OF SANTA ROSA 
 

CALIFORNIA 
 

CONTRACT NO. C01539 
HOEN AVE EMBANKMENT REPAIR 

 
 
This Contract is made and entered into as of ________________________, 20___ at Santa Rosa, 
California, between the City of Santa Rosa (“City") and ___________________ of 
________________ ("Contractor"). 
 
ARTICLE I - For and in consideration of the payment and agreement hereinafter mentioned, to be 
made and performed by City, and under the conditions expressed in the required bonds                                              
hereunto annexed, Contractor agrees that for the benefit of City, at its own cost and expense, to 
do all the work and furnish all the materials, except such as are mentioned in the Special Provisions 
to be furnished by City, necessary to construct and complete the work herein described in a good, 
workmanlike, and substantial manner.  The work embraced herein shall be done in accordance 
with the Standard Specifications of the State of California Department of Transportation, dated 
2010, insofar as the same may apply (Standard Specifications); in accordance with the City of Santa 
Rosa Construction Specifications for Public Improvements (City Specifications); in accordance with 
the City of Santa Rosa Design and Construction Standards, (City Standards); in accordance with 
the State of California Department of Transportation Standard Plans, dated 2010 (Standard Plans), 
(collectively, “Contract Documents”) and in accordance with the Special Provisions hereinabove set 
forth, all of which are hereby incorporated into and made part of this Contract. 
 
ARTICLE II - Contractor agrees to receive and accept the following prices as full compensation for 
furnishing all materials and doing all the work contemplated and embraced in this Contract; also 
for all loss or damages arising out of the nature of the work aforesaid, or from the acts of the 
elements, or from any unforeseen difficulties or obstructions which may arise or be encountered in 
the prosecution of the work until its acceptance by City and for all expenses incurred by or in 
consequence of the suspension or discontinuance of work, and for well and faithfully completing 
the work, and the whole thereof in the manner and according to the Invitation for Bids therefor, and 
the requirements of the Engineer under them to wit: 
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ITEM NUMBER QUANTITY DESCRIPTION  UNIT PRICE  TOTAL 

   $  $  

       

TOTAL BASE BID (SUM OF "TOTAL" COLUMN) $    
 
 
 
 
 
 

BID ITEMS IN THIS SECTION WILL BE INSERTED 
UPON AWARD OF THE CONTRACT AND SHALL BE 

THE SAME AS THOSE BID UPON. 
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ARTICLE III - City and Contractor hereby promise and agree that Contractor shall provide the 
materials and do the work according to the terms and conditions herein contained and referred to, 
for the prices aforesaid, and City hereby agrees to pay for the same at the time, in the manner, and 
upon the conditions set forth; and the parties for themselves, their heirs, executors, administrators, 
successors, and assigns, do hereby agree to full performance of the covenants herein stated. 
 
ARTICLE IV - By execution of this Contract, Contractor hereby represents and certifies that 
Contractor is aware of the provisions of Labor Code section 3700 which require every employer to 
be insured against liability for Workers’ Compensation or to undertake self-insurance in accordance 
with the provisions of that Code, and Contractor hereby agrees to comply with such provisions before 
commencing the performance of the work of this Contract. 
 
ARTICLE V - It is further expressly agreed by and between the parties hereto that the Invitation for 
Bids, containing the Notice to Bidders including  any required Bonds, the Contract Documents, and 
any Addenda are all essential parts of this Contract and are specially referred to and by such 
reference made a part hereof.  In the event of any conflict in the provisions thereof, the terms of said 
documents shall control each over the other, in the following order: 
 

1. Special Provisions  
2. City Standards 
3. City Specifications 
4. Standard Specifications  
5. Standard Plans 

 
ARTICLE VI - Contractor agrees to commence work pursuant to this Contract within ten calendar 
days from the date authorized in the Notice to Proceed and to diligently prosecute the same to 
completion in accordance with Section 8-1.04C of the Special Provisions. 
 
This Contract shall not be transferred or assigned without the prior written consent of City, which 
may be withheld by City in its sole and absolute discretion. 
 
If Contractor is a corporation, two corporate officers of Contractor, one from each of the following two 
groups shall execute this Contract: a) the chairman of the board, president or any vice-president; b) 
the secretary, any assistant secretary, chief financial officer, or any assistant treasurer. The name 
and title of the corporate officers shall be printed under the signature. 
 
In witness whereof, the parties hereto have executed this Contract as of the date first written above. 

 

City: 
 
City of Santa Rosa, 
a Municipal corporation 
 
By:        
 
Title:        
 
ATTEST:  
By:        
Title:        
 
Approved as to form: 
 
By:        
 Office of City Attorney 

Contractor: 
 
Name of Contractor, 
Type of entity 
 
By:        
 
Name:        
 
Title:        
 
By:        
 
Name:        
 
Title:        
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