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CITY OF SANTA ROSA 
STATE OF CALIFORNIA 

 
NOTICE TO BIDDERS  

 
 

 
 

- IMPORTANT - 

 
Bid Acceptance Deadline 

 
Sealed bids will be accepted at the Transportation and Public Works Department, 69 Stony Circle, 
Santa Rosa, California 95401 until 2:00 p.m., April 16, 2019, for Oakmont Dr. Sewer Main Upsizing 
Oakmont Creek to Greenfield Cir, Contract No. C02137.  (Engineer’s Estimate:  $449,628.00.) 
 
Bids tendered after this deadline will not be accepted. The official time clock for accepting bids 
will be an electric date and time stamping clock, located in the Transportation and Public Works 
Department, 69 Stony Circle, Santa Rosa, California.  In order to be accepted, bids must be 
received prior to 2:00 p.m.  Therefore, a bid stamped in at 1:59 p.m. will be accepted, but one 
delivered at or after 2:00 p.m. is late and will not be accepted. 
 

 
Pre-Bid Meeting 

 
Prospective bidders, subcontractors, and material suppliers are invited to attend a pre-bid meeting 
scheduled to be held at 10:00 a.m., April 8, 2019, in the Transportation and Public Works 
Department located at 69 Stony Circle, Santa Rosa, California. 
 

Subcontractor Information; Department of Industrial Relations Registration 
 

Bidders shall provide the names, business addresses and license numbers of all subcontractors 
listed on bidder’s List of Subcontractors.  No contractor or subcontractor may be listed on a bid for 
this public works project unless registered with the Department of Industrial Relations (DIR) 
pursuant to Labor Code section 1725.5.  No contractor or subcontractor may be awarded a contract 
for this public works project unless registered with the DIR pursuant to Labor Code section 1725.5.  
This public works project is subject to compliance monitoring and enforcement by the DIR. 
 

➢  For technical questions regarding this project, contact Greg Dwyer at (707) 543-3838. 

➢  
For direct access to plans, specifications and planholders’ lists, go to   
www.srcity.org/bids and click on Bid/Proposal Opportunities or call (707) 543-3800. 

➢  
For direct access to bid results, go to www.srcity.org/bids. Under Link to Capital 
Projects, click on Capital Projects Contracts or call (707) 543-3835. 
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CITY OF SANTA ROSA

ESTIMATED QUANTITIES

C02137 - OAKMONT DR. SEWER MAIN UPSIZING OAKMONT CREEK TO 

GREENFIELD CIR

Item No. Description Quantity Units

1 TRAFFIC CONTROL 1 LS

2 WATER POLLUTION CONTROL 1 LS

3 RELOCATE UTILITY BOX 1 EA

4 ADJUST MANHOLE TO GRADE 1 EA

5 UTILITY CLEARANCES 1 LS

6 DECOMPOSED GRANITE 480 SF

7 ASPHALT CONCRETE CONFORM 27 TON

8 PERMANENT TRENCH PAVING 335 TON

9 CATCH BASIN TYPE II 2 EA

10 CURB AND GUTTER 114 LF

11 CURB RAMP 269 SF

12 SIDEWALK 392 SF

13 CITY MONUMENT 4 EA

14 12" THERMOPLASTIC CROSSWALK STRIPE 156 LF

15 TRAFFIC STRIPE, DETAIL 4 1,066.00 LF

16 BLUE, RETROREFLECTIVE PAVEMENT MARKER 2 EA

17 8" SDR 26 SANITARY SEWER MAIN 51 LF

18 10" SDR 26 SANITARY SEWER MAIN 1,187.00 LF

19 ABANDON OR REMOVE EXISTING SANITARY SEWER SYSTEM COMPONENTS 1 LS

20 4" SANITARY SEWER LATERAL 15 EA

21 6" SANITARY SEWER LATERAL 1 EA

22 48" SANITARY SEWER MANHOLE 6 EA

23 60" SANITARY SEWER MANHOLE 1 EA

24 TRENCH BRACING AND SHORING-SEWER 1 LS

25 1" WATER SERVICE ON EXISTING MAIN 1 EA
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3 C02137

The foregoing quantities are approximate only, being given as a basis for the comparison of bids, 
and the City of Santa Rosa does not expressly or by implication, agree that the actual amount of 
work will correspond therewith, but reserves the right to increase or decrease the amount of any 
class or portion of the work, as may be deemed necessary or expedient by the Engineer. 

Bids shall be made in accordance with the prevailing hourly rate of per diem wages for this locality 
and project as determined by the Director of the DIR pursuant to Labor Code sections 1770 et seq. 

Contractor shall be responsible for compliance with the Immigration Reform Control Act of 1986. 

If the project requires the employment of workers in any apprenticeable craft or trade, once 
awarded, Contractor and subcontractors must apply to the Joint Apprenticeship Council unless 
already covered by local apprentice standards (see Labor Code section 1777.5). 

All bids are to be compared on the basis of the Engineer's estimate of the quantities of work to be 
performed. No bid will be awarded to a contractor who is not licensed in accordance with the 
provisions of Chapter 9 of Division 3 of the Business and Professions Code. Contractor must hold 
a Class A license for this project. 

Project plans, bid and contract forms for C02137 Oakmont Dr. Sewer Main Upsizing Oakmont 
Creek to Greenfield Cir may be obtained through PlanetBids at www.srcity.org/bids. These 
documents can no longer be obtained at the Transportation and Public Works Department. 

No bid will be accepted unless it is made on the contract bid forms furnished by the Transportation 
and Public Works Department through PlanetBids. The original of the completed bid forms bearing 
original signatures must be submitted. A bid will not be accepted unless the bidder registers as a 
vendor through PlanetBids at www.srcity.org/bids, downloads documents/attachments, and is 
added to the prospective bidders list for this project. If there is an addendum, bidders must log into 
PlanetBids and acknowledge the addendum to be eligible for bidding. 

The successful bidder will be required to hold a current City of Santa Rosa business tax certificate 
issued pursuant to Chapter 6.04 of the Santa Rosa City Code before commencing work on this 
project. For information regarding the business tax, contact Revenue and Collections at (707) 543-
3170. 

For any moneys earned by Contractor and withheld by the City of Santa Rosa to ensure the 
performance of the Contract, Contractor may, at its request and expense, substitute securities 
equivalent to the amount withheld in the form and manner and subject to the conditions provided 
in Section 22300 of the California Public Contract Code. 

The City of Santa Rosa reserves the right to reject any or all bids and the right to waive minor 

i:~ ities in any bid or bonds. 

ERICH RAUBER 
Supervising Engineer Date 



SPECIAL PROVISIONS 
 

General Specifications 
 

CITY OF SANTA ROSA, CALIFORNIA 
 

OAKMONT DR. SEWER MAIN UPSIZING OAKMONT CREEK TO 
GREENFIELD CIR 

 

1 GENERAL 
 

 

The work described herein shall be done in accordance with the “Contract Documents,” which are 
the: 

1. Special Provisions  
2. Project Plans, consisting of 9 sheets entitled Oakmont Dr. Sewer Main Upsizing 

Oakmont Creek to Greenfield Cir, 2018-0027 
3. City of Santa Rosa Design and Construction Standards (City Standards) 
4. City of Santa Rosa Construction Specifications for Public improvements (City                  

Specifications) 
5. State of California Department of Transportation Standard Specifications 2010 

(Standard Specifications), and 
6. State of California Department of Transportation Standard Plans 2010 (Standard 

Plans). 
 

In the event of a conflict in any of these documents, the order of precedence shall be determined 
by Section 5-1.02 of these Special Provisions. 
 

Whenever the Standard Specifications use the terms State of California, Department of 
Transportation, Director, Engineer, or Laboratory, the following terms shall be substituted therefor, 
and any reference to any of the foregoing terms shall be understood and interpreted to mean and 
refer to such substituted terms as follows: 
 

 For State of California - the City of Santa Rosa; 
 

For Department - the City of Santa Rosa Department of Transportation and Public Works or 
the City of Santa Rosa Water Department; 
 

For Director - the City Engineer of the City of Santa Rosa; 
 

For Engineer - the City Engineer of the City of Santa Rosa or the City Engineer’s authorized 
agents; 
 

For Laboratory – Materials Engineering of the City of Santa Rosa Transportation and Public 
Works Department, or such other laboratory as may be authorized by the City. 
 

Unless otherwise provided, whenever in these Special Provisions attention is directed to specific 
provisions in the Standard Specifications, such direction shall not be interpreted as excluding other 
applicable provisions of the Standard Specifications. 
 

Unless otherwise provided, when sections and subsections of the Standard Specifications are used 
in these Special Provisions, such use is not exclusive and shall not be interpreted as excluding other 
applicable provisions of said sections and subsections, but is only intended to add to or modify such 
sections or subsections. 
 

Unless otherwise provided, full compensation for compliance with these Special Provisions is 
included in the contract price and no additional allowance will be made to Contractor therefor. 
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The Standard Specifications are hereby modified to delete any reference or incorporation of 
provisions providing for or requiring arbitration of any and all claims and disputes arising under this 
contract. 
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 2 BIDDING 

 
 
2-1.06 Bid Documents:  Prospective bidders will be furnished with an Invitation for Bids which will 
state the location and description of the contemplated public works project and will show the 
approximate estimate of the various quantities and kinds of work to be performed and materials to 
be furnished with a schedule of items for which unit prices are requested. 
 
2-1.07 Approximate Estimate:  The quantities given in the Contract Documents are approximate 
only, being given as a basis for the comparison of bids, and the City does not, expressly or by 
implication, agree that the actual amount of work will correspond therewith, but reserves the right to 
increase or decrease the amount of any class or part of the work or to omit parts of the work, as may 
be deemed necessary or advisable by the Engineer. 
 
2-1.31 Examination of Project Plans, Specifications, City Standards, Invitation for Bids and 
Work Site:  Prior to submitting a bid, the bidder shall carefully examine the Project Plans, Invitation 
for Bids, City Standards and the proposed work site.  If any person contemplating submitting a bid 
for this public works project is in doubt as to the meaning of any part of the Contract Documents, or 
finds discrepancies in or omissions from the Contract Documents, he or she may submit a written 
request for interpretation or correction to the Engineer.  The written request must be received by the 
Engineer a minimum of 96 hours prior to bid opening.  Any interpretation or correction of the Contract 
Documents prior to bid opening will be made only by written addendum issued by the City.  A copy 
of such addendum will be mailed or faxed to each Planholder.  The City will not be bound by any 
other explanations or interpretations of the Contract Documents. 
 
2-1.33 Bid Document Completion:  Any references to Opt Out of Payment Adjustments for Price 
Index Fluctuations in the Standard Specifications are deleted in their entirety. 
 
2-1.33A Bid Forms:  All bids shall be made on bid forms obtained from PlanetBids at 
www.srcity.org/bids. The bidder shall submit its bid on the original bid forms furnished by the City.  
Bids submitted on forms other than the forms furnished to the bidder by the City will not be 
considered.   

 
The bid forms to be submitted at the time of and with the bid are: 
 
1. Unit Price Schedule 
2. List of Subcontractors  
3. List of Previous Similar Jobs  
4. Noncollusion Declaration 
5. Bid Guaranty Information and Bidder's Information and Signature 
6. Bid Guaranty (Bid Bond or alternate security) 

 
All bids shall give the proposed prices and must bear the original signature of the bidder.  Bidders 
shall fill in all blanks on the bid forms where required.  A bid will not be accepted unless the bidder 
registers as a vendor through PlanetBids at www.srcity.org/bids, downloads 
documents/attachments, and is added to the prospective bidders list for this project.  If there is an 
addendum, bidders must log into PlanetBids and acknowledge the addendum to be eligible for 
bidding. 
 
2-1.33B Registration with DIR:  No contractor or subcontractor may be listed on a bid for this 
public works project unless registered with the Department of Industrial Relations (DIR) pursuant 
to Labor Code section 1725.5.  No contractor or subcontractor may be awarded a contract for this 
public works project unless registered with the DIR pursuant to Labor Code section 1725.5.  This 
public works project is subject to compliance monitoring and enforcement by the DIR. 
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2-1.33C Subcontractors:  The Subletting and Subcontracting Fair Practices Act, Public Contract 
Code sections 4100-4113, inclusive (the “Act”) shall apply to all subcontracts in excess of one-half 
of one percent of the total amount of a bid.  The Act requires subcontractors, if used for such work, 
to be listed in the contractor's bid and prohibits the substitution of subcontractors, except as 
authorized by the Act.  Each bidder shall, with respect to the work of any subcontractor in excess of 
one-half of one percent of the total amount of the bid, include as part of the bid on the bid form 
provided: 
 

1. The name, business address and DIR registration number of each subcontractor who 
will perform work or labor or render services to the Contractor in or about the 
construction of the work or improvement, or a subcontractor licensed by the State of 
California who, under subcontract to the Contractor, specially fabricates and installs 
a portion of the work or improvement according to detailed drawings contained in the 
Project Plans or other Contract Documents in an amount in excess of one-half of one 
percent of the Contractor's total bid; and 

 
2. The portion of the work that will be done by each subcontractor.  Only one 

subcontractor shall be listed for each portion.  
 
The purchase of sand, gravel, crushed rock, batched concrete, aggregate, ready-mixed concrete, 
and/or any other materials produced and furnished by established and recognized commercial 
plants, together with the delivery of such materials to the work site by the source of the materials or 
by recognized commercial hauling companies, is not considered as subcontracting under this 
section. 
 
2-1.33E Rejection of Bids Containing Alterations, Erasures or Irregularities:  Bids may be 
rejected if they show any alterations of forms, additions not called for, conditional bids, incomplete 
bids, erasures or irregularities of any kind. 
 
2-1.34 Bid Guaranty:  All bids shall be presented under sealed cover and shall be accompanied by 
cash, cashier's or certified check, or by a bidder's bond made payable to the City of Santa Rosa and 
executed as surety by a corporate surety authorized and admitted to transact a surety business in 
the State of California in an amount equal to ten percent of the amount of the bid.  No bid shall be 
considered unless such cash, cashiers or certified check, or bidder's bond is enclosed with the bid. 
Any bidder's bond shall contain provisions for forfeiture consistent with California Public Contract 
Code section 20172. 
 
2-1.40  Withdrawal of Bid:  A bid may be withdrawn prior to, but not after, the hour fixed in the public 
notice for the opening of bids, provided that a written request to withdraw the bid, executed by the 
bidder or the bidder’s authorized representative, is filed with the Engineer before this deadline.  The 
withdrawal of a bid shall not prejudice the right of a bidder to submit a new bid. 
 
2-1.43 Public Opening of Bids:  Bids will be opened and read publicly at the time and place 
indicated in the Notice to Bidders.  Bidders or their authorized agents are invited to be present. 
 
2-1.46 Disqualification of Bidders:  Serial bids from the same bidder will not be accepted.  This 
section shall not be interpreted to mean that the same contractor may not be the contractor in one 
bid and listed as a subcontractor in another bid, provided that no collusion exists.   
 
2-1.48 Competency of Bidders:  No bid will be accepted from or contract awarded to a contractor 
that is not licensed in accordance with the law, that does not hold a license qualifying it to perform 
work under this contract, to whom a bid form has not been issued by the Engineer, or that has not 
successfully completed projects of similar character, scope and cost to the proposed project.  Bidders 
will be required to provide a list of previous similar jobs with their bids. 
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 3 CONTRACT AWARD AND EXECUTION  

 
 
3-1.04 Contract Award:  The City reserves the right to reject any or all bids. Bids are required for 
the entire work described herein.  All bids will be compared with the Engineer's estimate of the 
quantities of work to be completed. Contract award, if any, will be made to the lowest responsible 
bidder within sixty days from the date bids are opened. 
 
3-1.05 Contract Bonds:  Within ten days after receipt of the Notice of Award, the successful bidder 
shall provide the following bonds to the City:  
 
 a. Performance Bond:  A performance bond to guarantee the faithful performance of 

the terms and conditions of the Contract by Contractor, which shall be executed in 
a sum of not less than one-half of the Contract price; 

 
 b. Labor and Materials Bond: A labor and materials bond (payment bond) in 

accordance with Part 6 of Division 4, sections 8000 et seq. of the California Civil 
Code, to guarantee against any and all claims of subcontractors or other third 
parties furnishing labor, materials, or supplies for the Contract, which shall be 
executed in a sum of 100% of the Contract price; and 

 
 c. Material Guaranty Bond:  A material guaranty bond (warranty bond) to serve as 

surety for the guarantee requirements outlined in Section 6-3.01B, which shall be 
executed in a sum of not less than one-half of the Contract price. 

  
The bond(s) shall be provided in a form acceptable to the City and issued by a corporate surety 
in good financial standing and authorized and admitted to transact a surety business in the state 
of California for the purposes and in the amount(s) stated above.   
 
Whenever the financial or legal status of any surety on any such bond(s) is/are unacceptable to the 
City, it may make a demand to Contractor for further bond(s) or additional surety, not exceeding the 
sums originally required.  Thereafter, no payment shall be made upon the Contract to Contractor or 
any assignees of Contractor until such bond(s) or additional surety has/have been provided to the 
City.  
 
3-1.07 Indemnification and Insurance:  Indemnification:  Contractor shall defend, hold harmless 
and indemnify City, its officers, agents and employees, and each and every one of them, from 
and against any and all actions, damages, costs, liabilities, claims, demands, losses, judgments, 
penalties, costs and expenses of every type and description, including, but not limited to, any fees 
and/or costs reasonably incurred by City’s staff attorneys or outside attorneys and any fees and 
expenses incurred in enforcing this provision (hereafter collectively referred to as “Liabilities”), 
including but not limited to Liabilities arising from personal injury or death; damage to personal, 
real or intellectual property or the environment; contractual or other economic damages, or 
regulatory penalties, arising out of or in any way connected with the performance of or the failure 
to perform the Contract by Contractor, any subcontractor or agent, anyone directly or indirectly 
employed by any of them or anyone for whose acts any of them may be liable, whether or not 
such Liabilities are caused in part by a party indemnified hereunder, or such Liabilities are 
litigated, settled or reduced to judgment; provided, that the foregoing indemnity does not apply to 
liability for any damage or expense for death or bodily injury to persons or damage to property to 
the extent arising from (i) the sole negligence, or willful misconduct of, or defects in design 
furnished by City, its agents, servants, or independent contractors who are directly responsible to 
City (excluding Contractor), or (ii) the active negligence of City.   
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The existence of any of the insurance policies or coverages described in this Contract shall not 
affect or limit any of City’s rights hereunder, nor shall the limits of such insurance limit Contractor’s 
liability to the City hereunder.  The provisions of this section shall survive any expiration or 
termination of the Contract. 
 
Insurance:  Contractor shall maintain in full force and effect all of the insurance coverage described 
in and in accordance with the insurance requirements set forth below. Maintenance of such 
insurance coverage during the entire performance of the Contract is a material element of the 
Contract.  Failure by Contractor to (i) maintain or renew coverage, (ii) provide notice of any 
changes, modifications, or reductions in coverage, or (iii) provide evidence of renewal, if 
necessary, may be deemed a material breach of the Contract by Contractor, whereas the City 
shall be entitled to all rights and remedies at law or in equity.  Notwithstanding the foregoing, any 
failure by Contractor to maintain required insurance coverage shall not excuse or alleviate 
Contractor from any of its other duties or obligations under the Contract.  In the event Contractor 
retains or utilizes any subcontractors or sub-consultants in performance of the work, Contractor 
shall assure that any such subcontractor has first obtained, and shall maintain, all of the insurance 
coverage requirements herein set forth below. 
 
Insurance Requirements:   
 

A. Insurance Policies: Contractor shall maintain and keep in full force and effect, the following 
policies of insurance with minimum coverage as indicated below and issued by insurers with 
an AM Best rating of no less than A-:VI or a rating otherwise acceptable to the City. 
 

 Insurance Minimum 
Coverage 
Limits 

Additional Coverage Requirements 

1. Commercial 
general liability 

$5 million per 
occurrence 

Coverage must be at least as broad as ISO CG 
00 01 and must include products liability and 
completed operations coverage which shall 
continue for a period of three years after 
acceptance of the work by the City. If insurance 
applies separately to a project/location, 
aggregate may be equal to per occurrence 
amount.  Coverage may be met by a combination 
of primary and umbrella or excess insurance but 
umbrella and excess shall provide coverage at 
least as broad as specified for underlying 
coverage.  Completed Operations Coverage can 
be provided in the form of an endorsement to 
Contractor’s insurance (at least as broad as ISO 
Form CG 20 37 04 13.  See endorsements below 
for other Additional Insured Requirements.  
Coverage shall not exclude subsidence.  

$5 million 
aggregate 

2. 
 
  

Business auto 
coverage 
 

$3 million 
 
 

Coverage at least as broad as ISO Form 
Number CA 00 01 covering any auto (Code 1).  
Insurance shall cover owned, non-owned and 
hired autos. 
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B. Endorsements: 
 

1. All policies shall provide or be endorsed to provide that coverage shall not be 
canceled by either party, except after prior written notice has been provided to the 
City in accordance with the policy provisions.  

2. Liability policies shall provide or be endorsed to provide the following: 
a. For any claims related to this Contract, Contractor’s insurance coverage 

shall be primary and any insurance or self-insurance maintained by City 
shall be in excess of Contractor’s insurance and shall not contribute with it.  
Endorsements at least as broad as 20 01 04 13 or evidence of policy 
language will be required in non ISO CGL policies. 

b. The City of Santa Rosa, its officers, agents and employees are to be 
covered as additional insureds on the CGL policy.  Additional Insured 
Endorsements at least as broad as 20 10 04 13 or 20 38 04 13 are required.  

 
C. Verification of Coverage and Certificates of Insurance: Contractor shall furnish City 

with original certificates and endorsements effecting coverage required above.  
Certificates and endorsements shall make reference to policy numbers.  All certificates 
and endorsements are to be received and approved by the City before work commences 
and must be in effect for the duration of the Contract.  The City reserves the right to require 
complete copies of all required policies and endorsements during the duration of the 
Contract and for a period of three years following City’s acceptance of the work. 

 
D. Other Insurance Provisions: 
 

1. No policy required by this Contract shall prohibit Contractor from waiving any right 
of recovery prior to loss.  Contractor hereby waives such right with regard to the 
indemnitees. 

2. All insurance coverage amounts provided by Contractor and available or 
applicable to this Contract are intended to apply to the full extent of the policies.  
Nothing contained in this Contract limits the application of such insurance 
coverage.  Coverage for an additional insured shall NOT be limited to the insured’s 
vicarious liability.  Defense costs must be paid in addition to coverage amounts.   

3. Self-insured retentions above $10,000 must be approved by the City.  At the City’s 
option, Contractor may be required to provide financial guarantees. 

4. City reserves the right to modify these insurance requirements, including limits, 
based on the nature of the risk, prior experience, insurer, coverage, or other 
special circumstances. 

 
3-1.18 Contract Execution:  The fully executed Contract, original bonds and insurance certificates 
and endorsements required under the Contract shall be delivered to the City within ten calendar days 
of Contractor’s receipt of the Notice of Award.  
 
The Engineer will supply Contractor with up to ten sets of the Invitation for Bids and Project Plans.  
At least one complete set of the Invitation for Bids and Project Plans shall be kept at the construction 

3. Workers’ 
compensation  
and Employer’s 
Liability 

$1 million As required by the State of California, with 
Statutory Limits and Employer’s Liability 
Insurance with limit of no less than $1 million per 
accident for bodily injury or disease. The 
Workers’ Compensation policy shall be endorsed 
with a waiver of subrogation in favor of the City 
for all work performed by Contractor, its 
employees, agents and subcontractors. 
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site in good condition and made available to the Engineer at all times.  Additional copies of the 
Invitation for Bids and Project Plans will be provided by the Engineer at Contractor’s cost. 
 
3-1.20 Failure to Execute Contract:   Contractor’s failure to deliver to the City the fully executed 
Contract within ten calendar days of Contractor’s receipt of the Notice of Award shall be cause for 
the cancellation of the award and the forfeiture of the bid guaranty to the City.  If the successful 
bidder refuses or fails to execute the Contract, the City may award the Contract to the second 
lowest responsible bidder.  If the second lowest responsible bidder refuses or fails to execute the 
Contract, the City may award the Contract to the third lowest responsible bidder.  The refusal or 
failure by the second or third lowest responsible bidder to deliver to the City the fully executed 
Contract within ten calendar days of receipt of the Notice of Award to the respective bidder shall 
likewise be cause for the cancellation of the award and the forfeiture of the bid guaranty of the 
respective bidder.  In its discretion, the City may then re-advertise the project or construct it by day 
labor. 
 
3-1.21 Return of Bid Guarantees:  Within ten days after the opening of bids, the City will return 
the bid guarantees to all bidders except the three lowest responsible bidders. The bid guarantees 
of the three lowest responsible bidders will be retained until the Contract has been fully executed.  
In the event all bids are rejected, all bid guarantees will be returned to the respective bidders. 
 
3-1.22 Subcontractors:  The successful bidder shall furnish a list of all subcontractors as required 
under Sections 2-1.33C.  The list shall include the name, business address, DIR registration 
number and the state contractor’s license number of each subcontractor on the list and the names 
of the responsible managing employees whose names appear on the subcontractors’ licenses. 
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 4 SCOPE OF WORK 
 

 
4-1.05 Changes and Extra Work:  All changes to the Contract shall be made by written change 
order only.   
 
All extra work shall be recorded by Contractor on a daily report signed by both the City and 
Contractor.  The “daily reports” shall thereafter be considered the true record of extra work 
performed.  A copy of the daily reports will be furnished to Contractor.  Contractor is directed to 
Section 9-1.04 of this Invitation for Bids. 
 
4-1.05C Compensation for Altered Quantities:  Payment and compensation for altered 
quantities shall conform to the provisions of Section 9-1.06 of the Standard Specifications, except 
as modified herein. 
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 5 CONTROL OF WORK 

 
 
5-1.02 Contractor's Copies of Contract Documents:  In the event of a conflict in any of the 
Contract Documents, the order of precedence from highest to lowest shall be as follows: 

 
1. Special Provisions  
2. Project Plans, consisting of 9 sheets entitled Oakmont Dr. Sewer Upsizing Oakmont 

Creek to Greenfield Cir, 2018-0027 
3. City Standards 
4. City Specifications 
5. Standard Specifications 
6. Standard Plans  

 
5-1.05 Order of Work:  The work as shown on the Project Plans and as specified in the Invitation 
for Bids shall be constructed in a sequence that is satisfactory to and approved by the Engineer. 
 
Contractor shall prepare a work schedule per Section 8-1.02 of the Standard Specifications. 
 
With the exception of trenching, all existing street, street light base, curb and gutter, storm drain, 
water line, and sewer line work shall be completed before any existing street paving is removed. 
 
Full compensation for the conformance to the requirements of this section is included in the Contract 
price and no additional allowance will be made to Contractor for this work. 
  
5-1.17 Character of Workers:  Contractor is directed to Section 5-1.17 of the Standard 
Specifications which states: 
 

"If any subcontractor or person employed by the Contractor shall appear to the Engineer to 
be incompetent or to act in a disorderly or improper manner, he shall be discharged 
immediately on the request of the Engineer, and such person shall not again be employed 
on the work." 

 
No additional compensation shall be granted to Contractor in the event City exercises any part of its 
rights under this section and any and all costs related to such exercise shall be borne by Contractor. 
 
5-1.20 Cooperation with Other Entities:  Attention is directed to Section 5-1.20 of the Standard 
Specifications. 
 
Other construction including but not limited to utility, power, and pipe line relocation, may be in 
progress by other forces within and adjacent to the project area at the same time work is being 
performed under this Contract by Contractor. 
 
Contractor shall cooperate with the forces performing other work, to the end that such forces may 
conduct their operations with as little inconvenience and delay as possible. Contractor shall grant 
such forces access to the project area as is reasonable and necessary to transport materials and 
equipment to the site of operations by the other forces. 
 
5-1.20B(4)(a)  Offsite Staging Areas and Construction Yards:  Attention is directed to Santa 
Rosa City Code section 20-52.040, Temporary Use Permit. 
 
A Temporary Use Permit shall be obtained for any offsite construction yard on private property to 
be used for any of the following: 
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a. Stockpiling of equipment and/or materials; 
b. Staging of construction; 
c. Placement of work trailers or mobile offices; 
d. Storage of trench spoils; or 
e. Other construction related activities not specifically enumerated above. 

 
5-1.26 Lines and Grades:  Contractor shall carefully preserve all bench marks, grade stakes, and 
all other survey markers.  In the case of willful or careless destruction, Contractor shall bear the cost 
of replacing the markers. 
 
Contractor shall contact the Engineer directly for coordination of survey staking.  Written staking 
requests must be submitted at least two working days in advance of the date and time stakes are 
needed. 
 
5-1.27B Examination and Audit:  Pursuant to California Government Code section 8546.7, any 
contract with the City involving expenditures in excess of $10,000 shall be subject to the examination 
and audit of the California State Auditor for a period of three years after final payment is made to 
Contractor by City under this Contract.  Any such examination and audit will be confined to those 
matters connected with the performance of this Contract. 
 
5-1.30A Inspection:   Contractor shall bear all costs associated with the re-inspection of any 
defective, rejected or unauthorized work as determined by the Engineer in Engineer’s sole discretion.  
Such costs of re-inspection, including any costs incurred by the City for additional staff time or fees 
for third-party consultant inspectors, will be deducted from one or more progress payments 
hereunder. 
 
5-1.36A Property and Facility Preservation: Attention is directed to Section 5-1.36 of the 
Standard Specifications. 
 
At Contractor's sole expense, all fences, gates, landscaping, drainage ditches, sidewalks, irrigation 
systems, and any other improvements that are damaged, removed or destroyed because of 
Contractor's operations, shall be replaced in accordance with City Standards at a minimum and 
restored to the same or better condition.  Concrete surface treatment and score marks shall match 
adjacent existing concrete improvements. 
 
5-1.36E Obstructions:  Attention is directed to Section 5-1.36 of the Standard Specifications and to 
the possible existence of underground gas mains, high voltage lines, telephone ducts, storm drains 
and water and sewers systems, the locations of which are not shown on the Project Plans.  The 
determination of the location of these facilities and the cost of repair or replacement in the event of 
damage to such facilities are the sole responsibility of Contractor. 
 
Should Contractor alter any public utility or private improvements to facilitate its operations or for its 
sole benefit, which alteration would not be otherwise required, Contractor shall make whatever 
arrangements are necessary with the owner or controlling authorities, and shall bear all expenses in 
connection therewith.  Any damages to any public utility or private improvement caused by 
Contractor shall be repaired by Contractor at its sole expense and to the full satisfaction of the 
Engineer or the controlling authority. 
 
Any subsurface information and data furnished under any part of this Contract are not intended as a 
representation or warranty but are furnished for information only.  It is expressly understood that the 
City will not be responsible for the accuracy thereof or for any deduction, interpretation or conclusion 
drawn therefrom by Contractor.  The information is made available so that Contractor may have 
ready access to the same information available to the City and is not part of this Contract. 
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PRIOR TO STARTING ANY EXCAVATION, CONTRACTOR SHALL (AT LEAST TWO WORKING 
DAYS IN ADVANCE) CALL UNDERGROUND SERVICE ALERT (USA) toll free at (800) 227-2600 
and provide USA with all necessary data relative to the proposed excavation.  USA will accept calls 
and process information to participating agencies who have underground facilities in the area 
between the hours of 7:30 a.m. and 5:00 p.m. daily, except Saturdays, Sundays, and holidays.  
Between the hours of 5:00 p.m. and 7:30 a.m., calls will be recorded and then processed after 
7:30 a.m.  For emergency situations, after hours, and on Saturdays, Sundays and holidays, 
Contractor shall contact the owner of the affected facility. 
 
Contractor shall coordinate all work with the appropriate City field personnel.  When City work forces 
are required at the job site to perform Contract items of work, Contractor shall give a minimum of two 
working days advanced notification to the appropriate field office: 
 
    Water Division:  (707) 543-4200 
    Sewer Division: (707) 543-4200 
    Street Division:  (707) 543-3880 
    Survey Division: (707) 543-3834 
 
5-1.43 Potential Claims and Dispute Resolution: “Claim” means a separate demand by 
Contractor sent by registered mail or certified mail with return receipt requested, for one or more of 
the following: (A) A time extension, including, without limitation, for relief from damages or penalties 
for delay assessed by the City under the Contract; (B) Payment by the City of money or damages 
arising from work done by, or on behalf of, Contractor pursuant to the Contract and payment for 
which is not otherwise expressly provided or to which the claimant is not otherwise entitled; or (C) 
Payment of an amount that is disputed by the City. 
 
Upon receipt of a Claim, the City shall conduct a reasonable review of the Claim and, within a period 
not to exceed 45 days, shall provide Contractor a written statement identifying what portion of the 
Claim is disputed and what portion is undisputed, provided, the parties may extend the 45 day time 
period by mutual agreement.   
 
If the City needs approval from the City Council to provide the claimant a written statement identifying 
the disputed portion and the undisputed portion of the Claim, and the Council does not meet within 
the 45 days or within the mutually agreed to extension of time following receipt of a Claim, the City 
shall have up to three days following the next duly publicly noticed meeting of the City Council after 
the 45-day period, or extension expires to provide Contractor a written statement identifying the 
disputed portion and the undisputed portion.  
 
Any payment due on an undisputed portion of the Claim shall be processed and made within 60 days 
after the City issues its written statement. If the City fails to issue a written statement, the Claim shall 
be deemed rejected in its entirety.  
 
If a Contractor disputes the City's written response, or if the City fails to respond to a Claim within the 
time prescribed, the Contractor may demand in writing an informal conference to meet and confer 
for settlement of the issues in dispute. Upon receipt of a demand in writing sent by registered mail or 
certified mail, return receipt requested, the City shall conduct a meet and confer conference within 
30 days for settlement of the dispute. Within 10 business days following the conclusion of the meet 
and confer conference, if the Claim or any portion of the Claim remains in dispute, the City shall 
provide the Contractor a written statement identifying the portion of the Claim that remains in dispute 
and the portion that is undisputed. Any payment due on an undisputed portion of the Claim shall be 
processed and made within 60 days after the City issues its written statement. Any disputed portion 
of the Claim, as identified by Contractor in writing, shall be submitted to nonbinding mediation, with 
the City and the Contractor sharing the associated costs equally. The City and Contractor shall 
mutually agree to a mediator within 10 business days after the disputed portion of the Claim has 
been identified in writing. If the parties cannot agree upon a mediator, each party shall select a 
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mediator and those mediators shall select a qualified neutral third party to mediate with regard to the 
disputed portion of the Claim. Each party shall bear the fees and costs charged by its respective 
mediator in connection with the selection of the neutral mediator.  
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6 CONTROL OF MATERIALS 

 
 
6-2.01 Source of Supply and Quality of Materials:  All materials required to complete the work 
under the Contract shall be furnished by Contractor and shall be free of hazardous substances. 
 
6-3.01 General:  Statistical means will not be used by the City for determination of Standard 
Specification compliance.  Whenever both operating range test results and Contract compliance 
requirements are specified in these special provisions, the operating range requirements shall 
apply to the individual test results. 
 
6-3.01A  Material Submittals:  Upon award of the Contract by City, Contractor shall submit to the 
Engineer a list of all materials proposed to be used on this project and any supporting documentation 
and/or samples required and source of supply. 
 
For material listed on the “Engineer’s List of Approved Items” which is located in the Sewer and 
Water sections only of the City Standards, the Engineer shall be provided with the name of the 
manufacturer and model/part number for all material proposed for this project, unless that item has 
been replaced as shown on the Project Plans or in the Invitation for Bids. 
 
For all other materials used on this project, regardless of the type of work, Contractor shall provide 
to the Engineer the name of the manufacturer and model/part number along with supporting 
documentation and/or samples that will allow the Engineer to determine the material’s acceptability. 
 
The Engineer reserves the right to reject any proposed material, whether on the City’s “Engineer’s 
List of Approved Items” or not. If the City obtains information indicating that a listed item is not 
performing satisfactorily or is found to be defective, that item will be rejected and Contractor shall 
submit a replacement for review at no additional cost to the City. 
 
6-3.01B Material Guarantee:  Before any contract is awarded, the bidder may be required to furnish 
samples of materials and detailed descriptions of equipment to be used in the construction of the 
project.  The materials samples may be subjected to the tests provided for in the Standard 
Specifications or in this Invitation for Bids to determine their quality and fitness for the project.  The 
successful bidder shall unconditionally guarantee project materials and workmanship for a period of 
one year from the date of recording of the Notice of Completion.  The guarantee shall cover 100% 
of all costs of repairs within the one year period, including all costs of labor, materials, equipment, 
and incidentals.  Except as may be otherwise provided in Section 3-1.05, the successful bidder shall 
provide a surety bond executed by a corporate surety authorized and admitted to transact a surety 
business in the state of California in the minimum amount of one-half of the Contract price to cover 
this guarantee. 
 
6-3.05 Quality Assurance:  California Test 216 (Relative Compaction) testing will be modified 
as follows:  A mechanical compactor (Ploog Engineering Co. Model M 100 or equivalent) with 10-
pound hammer and split compaction molds shall be used in lieu of the specified manual 
compaction equipment. 

 
California Test 231 (Nuclear Gage Determination of In-Place Density) will be modified as follows: 
In-place density and relative compaction may be determined on the basis of individual test sites 
in lieu of the area concept, at the discretion of the Engineer. 

 
6-4 Water Utility  
 
6-4.01A Construction Water:  All water required for the performance of the work shall be provided 
by Contractor.  Prior to obtaining water from the City's water system, Contractor shall obtain a Water 
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Use Permit from the City of Santa Rosa Water Department and rent a hydrant or bridge meter.  
Contractor is responsible for the cost of all water and the cost of all deposits, permits and fees.  
 
Contractor is prohibited from operating gate valves or fire hydrants on the City system. 
 
The acquisition of water from the City’s water system through un-metered hydrants or other facilities 
is a violation of City ordinance and State law.  The use of water from sources other than the City's 
water system must be approved by the Engineer in advance of the use. 
 
Citations and fines will be levied for violation of these and other utility regulations and deductions will 
be made from payments consistent with Section 7-1.02A(1) of the Standard Specifications. 
 
6-4.01B Water Utility Notification:  Contractors or parties requiring work of any kind by the City of 
Santa Rosa Water Department forces shall request such services a minimum of 48 hours in advance 
of the time such services are desired.  Work requests which will involve the City of Santa Rosa Water 
Department forces for more than eight hours or an extensive number of City parts shall be requested 
a minimum of seven calendar days in advance. 
 
If it is necessary to terminate or disrupt utility service to any customer, Contractor shall make the 
request for such work by City forces an additional 72 hours (three additional working days for a total 
of five working days advance notice) in advance of the time such services are desired to allow 
affected customers a minimum of 72 hours’ notice.  Contractors who fail to keep field appointments 
will be billed for scheduled City of Santa Rosa Water Department crew standby time which was used 
and the Contractor shall bear the costs incurred by the City of Santa Rosa’s Water Department for 
re-notification of customers. 
 
City of Santa Rosa Water Department crews work a 9/80 schedule. This schedule may prohibit 
shutdowns for tie-ins on alternating Fridays. After hours work or weekend work may be performed 
if prior authorization from the Engineer is obtained. 
 
Other than the hours specified in this Invitation for Bids, requests by Contractor for after hours or 
weekend work is to be avoided whenever possible.  Any overtime costs incurred by City for such 
work shall be borne by Contractor. 
 
Interruption of utilities service to commercial customers shall be coordinated with the customer to 
minimize disruption to the enterprise to the greatest extent practicable.  After notification by the 
Contractor of the need, the City of Santa Rosa Water Department will contact all commercial 
customers and inform Contractor accordingly. 
 
6-4.01C Water Facility Damage:  All damage caused to the City’s water system shall be immediately 
reported to the Engineer.    
 
Damage caused to the City’s water system by Contractor’s operations shall be repaired by the 
Contractor at Contractor’s sole expense in a manner satisfactory to the City of Santa Rosa Water 
Department. Such repairs shall not be charged to the City or any City project.  All repair work shall 
be witnessed and approved by the City of Santa Rosa Water Department prior to backfilling the 
excavation.  The City will require re-excavation if backfilling occurs prior to inspection, which costs 
shall be borne by Contractor. 
 
Contractor is responsible for, at its sole cost and expense, the repair and remediation of damage to 
property and facilities caused by any of the following circumstances: 
 

a. Contractor fails to make a written request for a markout or begins excavation without 
providing the City of Santa Rosa Water Department a reasonable opportunity to mark 
facilities; 
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b. Contractor destroys markouts; 
c. Contractor fails to perform hand digging or probing for utilities near markouts; or 
d. Contractor fails to use reasonable caution, regardless of whether markouts are 

present or clear.  Reasonable caution includes any efforts to avoid damaging existing 
facilities, such as when excavating in the vicinity of water mains. 

  
City may, in its discretion, opt to make the repairs for which Contractor is responsible with its own 
forces.  In such cases, the repairs will be made at Contractor’s expense in accordance with the 
emergency repair rate schedule of the City of Santa Rosa Water Department.  The City may make 
repairs whenever restoration of service requires extraordinary speed or special equipment.  
Contractor will be billed accordingly and City shall have the right and option to withhold payment 
hereunder, or a portion thereof, for any such costs billed but not promptly paid by Contractor. 
 
6-4.02 Salvage:  All valves, hydrants, and other appurtenances of the water system that are the 
property of City and removed by Contractor shall be delivered to the City's Municipal Services Center 
(55 Stony Point Road) unless Contractor has obtained specific written approval from the City of Santa 
Rosa Water Department to otherwise dispose of the materials. 
 
6-4.03  Trade Names and Alternatives:  Unless otherwise specified, material and equipment 
specifications that identify a particular patent, trade name or manufacturer, may be satisfied through 
substitute materials and equipment accepted by the City.  Contractor may offer substitute materials 
and equipment of equal or better quality to the City. Any such offer shall be made in writing to the 
Engineer at least four weeks in advance of the time Contractor wishes to order the materials or 
equipment.  Contractor shall include sufficient data which, together with any other information the 
Engineer may require, will enable the Engineer to determine the acceptability of the materials and 
equipment.  When the substitute materials or equipment necessitate changes to any part of the work, 
the information shall include drawings and details showing all such changes and Contractor shall 
perform these changes as a part of any acceptance of substitute materials or equipment. The use of 
substituted materials and equipment will be permitted only after written acceptance of the materials 
and equipment by the Engineer.  Such acceptance shall not relieve the Contractor from full 
responsibility for the sufficiency, quality and performance of the substitute materials and equipment. 
 
The City will not, under any circumstances, acknowledge or consider any offers to accept substitute 
materials or equipment between the dates of public notice of advertisement and the bid opening.  
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 7 LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 

 
 
7-1.02A(1) Forfeitures for Health and Safety Violations:  Contractor shall comply with all 
applicable provisions of the Santa Rosa City Code and any failure to do so shall constitute a breach 
of the Contract.  In the event of any violation of the Santa Rosa City Code that may impact public 
health and safety, including, but not limited to Chapter 17-12, “Storm Water” and Chapter 13-04, 
“Street Encroachments,” City shall have the right to impose a charge against Contractor in an 
amount equal to $500.00 per violation per day.  Prior to the imposition of any charge hereunder, 
City shall first provide a written notice to Contractor of the violation and setting forth a reasonable 
period of time for Contractor to cure the violation(s).  In the event Contractor fails to cure any such 
violation within the time provided, City shall have the right, in addition to all other rights and remedies 
available to City, to deduct and withhold as a permanent forfeiture by Contractor the appropriate 
amounts from any payment otherwise due Contractor under this Contract. 
 
7-1.02K(2) Wages:  Pursuant to Labor Code sections 1770 et seq., each laborer or mechanic of 
Contractor or any subcontractor engaged in work on the project under this contract shall be paid 
not less than the hourly wage rate of per diem wages set forth in the prevailing wage rate schedule 
published by the Director of Industrial Relations, regardless of any contractual relationship which 
may be alleged to exist between Contractor or any subcontractor and such laborers and mechanics.  
A copy of the schedule of prevailing wage rates can be obtained online at www.dir.ca.gov or from 
the Department of Transportation and Public Works at 69 Stony Circle, Santa Rosa. 
 
Any laborer or mechanic employed to perform work on the public works project under this Contract, 
which work is not covered by any of the foregoing classifications, shall be paid not less than the 
prevailing wage rate of per diem wages specified herein for the classification which most nearly 
corresponds to the work to be performed by the worker. 
 
The foregoing specified prevailing wage rates are minimum rates only, and Contractor may pay any 
wage rate in excess of the applicable rate. 
 
Pursuant to Labor Code Section 1775, Contractor as a penalty to the owner shall forfeit not more 
than $200.00 for each calendar day, or a portion thereof, for each worker paid less than the 
prevailing wage rate established by the Department of Industrial Relations for such work or craft in 
which such worker is employed.  The difference between such prevailing wage rates and the 
amount paid to each worker for each calendar day or portion thereof for which the worker was paid 
less than the prevailing wage rate shall be paid to each worker by Contractor. 
 
Contractor shall only provide prevailing wage reports upon written request from City. 
 
7-1.02K(4)  Apprentices:  Contractor agrees to comply with Chapter 1, Part 7, Division 2, sections 
1777.5 et seq. of the California Labor Code. These sections require contractors and subcontractors 
to employ apprentices in apprenticeable occupations in a ratio of not less than one hour of 
apprentice work for each five hours of journeyman work (unless an exception is granted in 
accordance with Section 1777.5), and the contractors and subcontractors shall not discriminate 
among otherwise qualified employees as apprentices solely on the ground of sex, race, religion, 
creed, national origin, ancestry, or color.  Only apprentices as defined in Labor Code section 3077, 
who are in training under apprenticeship standards and who have written apprentice agreements 
will be employed on public works in apprenticeable occupations.  The responsibility for compliance 
with these provisions is fixed with the prime contractor for all apprenticeable occupations. 
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7-1.02K(6)(a)(1)  Notice to Vendors:  Attention is directed to the current OSHA Standards.  All 
equipment, tools and materials which are furnished and/or installed as part of this Contract shall 
meet or exceed the aforementioned standards in order to be considered acceptable. 
 
7-1.02K(6)(b) Excavation Safety: When the digging or excavation occurs during project 
construction, Contractor shall: 
 
a. Promptly notify City in writing of the following conditions before any such conditions are 

disturbed: 
 

1. Material that the Contractor believes may be hazardous waste as defined in Health and 
Safety Code section 25117 that is required to be removed to a Class I, Class II or Class 
III disposal site in accordance with provisions of existing law;  

2. Subsurface or latent physical conditions at the site differing from those indicated in the 
Invitation for Bids; and 

3. Physical conditions at the site of any unusual nature, materially different from those 
ordinarily encountered and generally recognized as inherent in the type of work under 
the Contract.  

 
b. The City will investigate the conditions and will issue a change order under the terms of the 

Contract if it finds that the conditions warrant it.  
 
c. If a dispute arises between City and Contractor as to whether a change order is warranted, 

Contractor shall not be excused from any scheduled completion date provided for in the 
Contract, but shall proceed with all work to be performed under the Contract. 
 

7-1.02K(6)(b)(1)  Trench Excavation Safety Plans:  When the estimated cost for the excavation of 
any trench or trenches five feet or more in depth will exceed  $25,000.00, Contractor shall submit to 
the Engineer in advance of excavation a detailed plan showing the design of shoring, bracing, sloping 
or other provisions to be made for worker protection from the hazard of caving ground during the 
excavation of such trench or trenches.  If such plan varies from the shoring system standards 
established by the construction safety orders, or if the trench is anticipated to be greater than 20 feet, 
the plan shall be prepared by a registered civil or structural engineer.   
 
A permit to do the above described work shall be obtained from the State of California, Division of 
Industrial Safety.  Proof of such permit shall be submitted to the Engineer prior to starting the trench 
work. 
 
Full compensation for complying with the provisions of this section shall be considered as included 
in the Contract price and no additional allowance will be made for the work. 

 
7-1.02K(6)(d)  Confined Space Safety:  Any confined space entry for this project, including but not 
limited to manhole or water storage tank entry, will require a confined space entry permit pursuant 
to Cal/OSHA regulations as set forth in title 8 California Code of Regulations (CCR) sections 5157 
or 5158.  Confined space entry shall have the meaning ascribed in title 8 CCR sections 5157 and 
5158.  For any confined space entry for construction operations regulated by title 8 CCR section 
1502, Contractor shall comply with title 8 CCR section 5158, “Other Confined Space Operations.”  
For any other confined space operations, Contractor shall comply with title 8 CCR section 5157, 
“Permit-Required Confined Spaces.”    
 
Attention is directed to the technical specifications in the Special Provisions for information 
regarding entry to any City maintained confined space.  Pursuant to title 8 CCR section 5157, 
Contractor is required to obtain any available information regarding hazards and operations for any 
City maintained confined spaces. The City maintained Confined Space Entry Manual is available 
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for viewing at the City of Santa Rosa Water Department or Transportation and Public Works 
Department office at 69 Stony Circle, Santa Rosa. 
 
Contractor shall immediately inform the Engineer of any previously unidentified hazards confronted 
or created during confined space entry. 
 
7-1.02L(2)(a)  Patents and Royalties:  All fees, royalties, or claims for any patented invention, 
article, process or method that may be used upon or in any manner connected with the work under 
this Contract shall be paid by Contractor.  Contractor and its sureties shall protect and hold harmless 
City and its officers, agents, and employees from any and all demands made for such fees royalties 
or claims brought or made by any third party, and before the final payment is made on the account 
of the Contract, Contractor shall, if requested by City, furnish acceptable proof of a proper release 
from all such claims and liabilities.   
 
Should Contractor, its officers, agents, or employees, or any one of them be enjoined from furnishing 
or using any invention, article, material, or plans supplied or required to be supplied or used under 
the Contract, Contractor shall promptly substitute other articles, materials, or appliances in lieu 
thereof of equal efficiency, quality, finish, suitability, and market value, and satisfactory in all 
respects to the Engineer.  In the event that the Engineer elects, in lieu of such substitution, to have 
supplied and to retain and use any such invention, article, materials, or plans as may be required 
to be supplied by the Contract, Contractor shall pay such royalties and secure such valid licenses 
as may be requisite and necessary for City, its officers, agents, and employees, or any one of them 
to use such invention, article, materials, or appliance without being disturbed or in any way interfered 
with by any proceeding in law of equity on account thereof.  Should Contractor neglect or refuse to 
make the substitution promptly or to pay such royalties and secure such licenses as may be 
necessary, then in that event the Engineer shall have the right to make such substitutions or City 
may pay such royalties and secure such licenses and charge Contractor even though final payment 
under the Contract may have been made. 
 
7-1.02M(3)  Mined Materials:  California Public Contract Code section 20676 prohibits surface 
mining operators which are subject to the Surface Mining and Reclamation Act of 1975 (SMARA) 
from selling California mined construction material to the City unless the operator is identified in a 
list referred as the 3098 List. The List, which is maintained by the Department of Conservation's 
Office of Mine Reclamation (OMR), changes throughout the year and can be viewed at the OMR 
website: http://www.consrv.ca.gov/OMR/ab_3098_list/index.htm.  To confirm whether or not a 
specific operator is on the List at any given time, Contractor shall call the OMR at (916)323-9198. 
 
7-1.03A Maintaining Traffic:  Attention is directed to Sections 7-1.04 of the Standard Specifications 
and to the following modifications thereof. 
 
If construction is within City owned right-of-way, provisions shall be made for the safe passage of 
public traffic through the work site at all times consistent with the requirements of Santa Rosa City 
Code Chapter 13-04. 
 
Except for projects to be performed under a minor contract, Contractor shall install and maintain 
project identification signs at each end of the project or as directed by the Engineer two weeks prior 
to any construction activity.  City shall furnish the appropriate sign panels upon request from 
Contractor.  To mount the sign panels, Contractor shall furnish and install 4" X 4" posts or mount by 
other appropriate methods as approved by the Engineer.  These sign panels shall be returned to 
the City Corporation Yard at 55 Stony Point Road after completion of the project. 
 
Two weeks prior to any construction activity, advance notice signs for road closures shall be 
furnished and installed by Contractor at each end of the project and shall remain in place throughout 
the duration of the subject closure.  Details of panel construction and lettering shall be approved by 
the Engineer. 
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Contractor shall furnish, install, and maintain at its expense all barricades, signs, lights, and other 
devices necessary to adequately warn of any obstructions to the traveled and pedestrian way and 
provide flaggers as necessary for the safety of public traffic and pedestrians and to provide access 
to property adjacent to the work site and Contractor shall comply with the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101, et seq.) (ADA) and any regulations and guidelines issued pursuant 
to the ADA. 
 
Contractor shall comply with the current edition of the California Manual of Uniform Traffic Control 
Devices (CA MUTCD) for all items related to traffic within the work site. 
 
Rain and other occurrences that may cause the suspension or delay of the work shall in no way 
relieve Contractor of its responsibility to provide traffic control and public access through the work 
site as specified herein.  At all times, Contractor shall keep at the work site such materials, forces 
and equipment as may be necessary to keep roads, streets, and driveways within the work site 
open to traffic and in good repair and shall expedite the passage of such traffic, using such forces 
and equipment as may be necessary. 
 
Should Contractor fail, in the opinion of the Engineer, to provide all the materials, forces and 
equipment necessary to maintain traffic through the work site as set forth herein, City may take 
steps necessary to remedy any such failure, including but not limited to causing such work to be 
performed and/or suspending any further work under the Contract.  Any such remedial cost and 
expense incurred by the City, plus an administrative charge of 15%, shall be immediately due and 
payable by Contractor and may be deducted from any amounts owed to Contractor hereunder.  In 
the event there are insufficient sums owed to Contractor hereunder to cover the foregoing costs 
and charges, City shall have the right to pursue any other remedy to recover the same, including 
but not limited to, proceeding against any surety or bond in favor of City. City’s rights under Section 
7-1.02 are intended to be in addition to and not in lieu of any charges imposed by City against 
Contractor under Section 7-1.02A(1) above for violations of the Santa Rosa City Code. 
 
Contractor shall be responsible for informing emergency response agencies operating within the 
area of the work of obstructions to either public or private roads caused by reason of Contractor’s 
operations hereunder. 
 
Contractor shall make provisions for the safe passage of pedestrians around the project work site 
at all times. 
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 8 PROSECUTION AND PROGRESS 

 
 
8-1.01A  Assignments:  Once awarded, this Contract shall not be transferred, assigned, or sub-
contracted, except as herein expressly provided without the prior written consent of the City in the 
City’s sole and absolute discretion. See Section 5-1.12 of the Standard Specifications. 
 
8-1.04B Standard Start:  Contractor shall begin work within ten calendar days after the date 
authorized in the Notice to Proceed and shall diligently prosecute the Contract to completion before 
the expiration of: 
 

40 WORKING DAYS 
 
8-1.05 Time:  Working days will be counted beginning with the day the Contractor begins work or 
with the tenth day after the date authorized in the Notice to Proceed, whichever occurs first. 
 
Unless otherwise directed by Engineer, Contractor shall not conduct any activities that generate 
noise earlier than 8:30 a.m. or later than 4:00 p.m. 
 
8-1.10 Liquidated Damages:  Contractor hereby agrees that Contractor shall pay to the City 
liquidated damages for each and every calendar day delay over and above the number of working 
days prescribed above for finishing the work in the amount shown in Section 8-1.10 of the Standard 
Specifications. 
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 9 MEASUREMENT AND PAYMENT 

 
 
9-1.04 Force Account Work:  All work done on a force account basis shall be recorded daily on 
report sheets prepared by Contractor and signed by both the Engineer and Contractor. Such reports 
shall thereafter be considered the true record of force account work performed during the project.  
Such reports shall be furnished to the Engineer and a copy retained by Contractor. 
 
All extensions of labor, equipment, and material costs shall be completed by Contractor and 
submitted to the Engineer within 30 days of the completion of the extra work.  Completed and 
extended extra work reports received later than the times herein prescribed may be deemed invalid 
and rejected without payment at the discretion of the Engineer. 
 
9-1.07 Payment Adjustments For Price Index Fluctuations:  Any references to Opt Out of 
Payment Adjustments for Price Index Fluctuations in the Standard Specifications are deleted in 
their entirety. 
 
9-1.16 Progress Payments:  Once each month for progress pay purposes, the City will prepare a 
written estimate of the total amount of completed work and accepted materials purchased by 
Contractor but not installed. The City shall retain five percent of such estimated value of the 
completed work and the unused materials and pay Contractor the balance after deducting all 
previous payments and all sums to be retained under the provisions of the Contract.  No such 
estimate or payment shall be required to be made when, in the judgment of the Engineer, the work 
is not proceeding in accordance with the provisions of the Contract or when, in the Engineer’s 
judgment, the total value of the completed work since the last estimate is less than $500.00.  No 
such estimate or payment shall be construed to be an acceptance of any defective work or improper 
materials. 
 
After Contract acceptance, the Engineer will prepare a written proposed final estimate of the 
proposed final quantities of work completed under the Contract and the value of such work and will 
submit such estimate to Contractor.  The City shall retain five percent of such estimated value of the 
work done and shall pay to Contractor the balance after deducting all amounts to be retained under 
the provisions of the Contract. 
 
The City may, at its option and at any time, retain out of any amounts due Contractor sums sufficient 
to cover any unpaid claims of City or others, provided that sworn statements of all non-City claims 
shall have been filed with the Director of Finance. 
 
9-1.16E(6)  Substitution of Securities for Withheld Amounts:  Pursuant to Public Contract Code 
section 22300, securities may be substituted for any moneys withheld by City to ensure performance 
under this Contract, provided that substitution of securities provisions shall not be required in 
contracts in which there will be financing provided by the Farmer's Home Administration of the United 
States Department of Agriculture pursuant to the Consolidated Farm and Rural Development Act (7 
USC sections 1921 et seq.), and where federal regulations or policies or both do not allow the 
substitution of securities.  At the request and expense of Contractor, securities equivalent to the 
amount withheld shall be deposited with the City, or with a state or federally chartered bank as the 
escrow agent, which shall then pay such moneys to Contractor.  The Director of Finance is 
authorized to execute substitution of securities agreements on behalf of the City.  The City will return 
the securities to Contractor upon satisfactory completion of the Contract as determined by City in its 
sole discretion and the resolution of all outstanding claims against the securities. Contractor shall be 
the beneficial owner of any securities substituted for moneys withheld and shall receive any interest 
thereon. 
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Securities eligible for investment under this section shall include those listed in Government Code 
section 16430, bank or savings and loan certificates of deposit, interest bearing demand deposit 
accounts, standby letters of credit or any other security mutually agreed to by Contractor and the 
City, provided that the substituted security is equal to or not less than five percent of the Contract 
amount. 
 
Security substitutions must be submitted by Contractor and approved by City prior to the time of the 
first progress payment to be made under the Contract. No other method of substituting securities for 
retention will be accepted. The security substitution shall be done only upon execution of an 
agreement satisfactory to City which includes the following provisions:  
 

a. The amount of securities to be deposited; 
b. The terms and conditions of conversion to cash in case of the default of Contractor; 

and 
c. The procedure for return of securities upon completion of the Contract. 

 
9-1.17D  Final Payment and Claims:  The processing of payment of the final estimate shall not be 
commenced less than 35 days after the date of recording of the Notice of Completion with the County 
Recorder's Office.  Contractor is advised that it takes approximately ten days for a check to be issued 
following a request for payment. 
 
Contractor shall submit its written statement of all claims for additional compensation under the 
Contract to the Engineer within 15 days after submission to Contractor of the proposed final estimate. 
 
If Contractor does not file a claim within the 15 day period, or upon Contractor's approval, the 
Engineer will issue a final written estimate and the City shall pay to Contractor the entire sum due 
after deducting all previous payments, if any, and all amounts to be retained under the provisions of 
the Contract. 
 
If Contractor files a claim within the 15 day period, the Engineer will furnish a semi-final estimate and 
pay the amount due under the semi-final estimate within 30 days.  The semi-final estimate is 
conclusive as to the amount payable except as may be affected by claims and any amount retained.  
The Engineer shall then consider and investigate such claim, and shall make such revision in the 
final quantities as the Engineer may find to be due, and shall then make and issue a final written 
estimate.  The City will pay the amount due, after deducting all previous payments, if any, and 
amounts to be retained under the provisions of the Contract. 
 
Any and all prior partial estimates and payments shall be subject to correction in the final estimate 
and payment. 
 
The final estimate shall be conclusive and binding against both parties to the Contract on all 
questions relating to the performance of the Contract and the amount of work done thereunder and 
compensation therefor, except in the case of gross error. 
 
9-1.17D(3)  Final Determination of Claims:  Claims filed by Contractor shall be in sufficient detail 
to enable the Engineer to determine the basis and amount of the Claims. Contractor shall also furnish 
reasonable documentation to the City to support Claims.  If additional information is required by the 
Engineer, Contractor shall provide such information to the Engineer no later than the 15th day after 
receipt of the written request from the Engineer.  If the 15th day falls on a weekend, holiday, or day 
City offices are closed, then the information shall be provided to the Engineer no later than close of 
the next business day.  Failure to submit the requested information to the Engineer within the time 
specified will be sufficient cause for denying the Claim. 
 
Contractor shall keep full and complete records of the costs and additional time incurred for any work 
for which a claim for additional compensation is made.  The Engineer or any designated Claim 
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investigator or auditor shall have access to those records and any other records as may be 
reasonably required by the Engineer to determine the facts or contentions in each Claim.  Failure to 
grant access to such records shall be sufficient cause for denying the Claims. 
 
9-1.22 Arbitration:  Any references to Arbitration in the Standard Specifications are deleted in 
their entirety. 
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Claims submitted by Contractor shall be accompanied by a notarized certificate containing the 
following language: 
 
Under the penalty of law for perjury or falsification and with specific reference to the California 
False Claims Act, Government Code sections 12650 et seq., the undersigned, 
 
      , 
    (Name) 
 
       of 
     (Title) 
 
       
  (Contractor) 
   
hereby certifies that the claim for additional compensation made herein is supported by a true 
statement of the actual costs incurred and time expended on this project, and is fully documented 
by records maintained by Contractor. 
 
Dated       
 
/s/      
 
Subscribed and sworn before me this              day of 
 
      
 
      
Notary Public 
 
My Commission Expires    
 
Failure to submit the notarized certificate will be sufficient cause for denying the claim. 
 
Any claim for overhead expenses, in addition to being certified as stated above, shall be supported 
by an audit report of an independent Certified Public Accountant.  Any such overhead claim shall 
also be subject to audit by the City at its discretion. 
 
Any costs or expenses incurred by the City in reviewing or auditing any claims that are not 
supported by Contractor’s cost accounting or other records shall be deemed to be damages 
incurred by the City within the meaning of the California False Claims Act. 
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12 TEMPORARY TRAFFIC CONTROL 
 
 

12-1 General 
 

12-1.01 General:  Construction area traffic control devices shall be installed and maintained in 
accordance with the applicable sections of these Special Provisions, the Standard Specifications, 
the current Edition of the California Manual on Uniform Traffic Control Devices (CA MUTCD), the 
Americans with Disabilities Act (ADA) and as directed by the Engineer. 
 
12-1.03 Flagging Costs:  The first paragraph of Section 12-1.03, "Flagging Costs" is amended 
to read: 
 

The cost of furnishing all flaggers, including transporting flaggers, to provide for passage of 
public traffic through the work under the provisions in Section 7-1.03, "Public Convenience", 
and Section 7-1.04, "Public Safety", shall be considered as included in the contract lump sum 
price paid for traffic control and no additional allowance will be made therefor. 

 
12-3 Traffic-Handling Equipment and Devices 
 
12-3.01 General:  Prior to commencing construction which will affect existing vehicular and 
pedestrian traffic, the Contractor shall submit for review by the Engineer, Traffic Control Plans on 
11" x 17" sheets of paper which contains only information specifically related to work zone 
vehicular and pedestrian traffic control.  If the Contractor proposes to use the current edition of 
the CA MUTCD published by Caltrans in lieu of a traffic control plan, in specific work operations, 
they shall submit in writing for consideration which Typical Application Diagram will be used and 
how it will be applied for each work operation.  Traffic Control Plans or proposals shall be 
submitted for review at least two weeks prior to implementation. 
 
Traffic Control Plans shall contain a title block which contains the Contractor's name, address, 
phone number, project superintendent's name, contract name, dates and hours traffic control will 
be in effect, and a space for review acknowledgment. 
 
The content of the Traffic Control Plan shall include, but is not limited to, the following: 
 

1. Show location and limits of the work zone. 
2. Give dimensions of lanes affected by traffic control that will be open to traffic. 
3. Indicate signing, cone placement, and other methods of delineation and reference to 

appropriate City or Caltrans Standards. 
4. Dimension location of signs and cone tapers. 
5. Identify side streets and driveways affected by construction and show how they will be 

handled. 
6. Show how pedestrian traffic will be handled through the construction site. Pedestrian 

pathways through the work zone shall be in compliance with the requirements of ADA 
during and after work hours. 

7. Identify message board locations. A minimum of 3 changeable message boards shall be 
required. Location to be determined by Engineer. 

8. Demonstrate how two-way traffic will be maintained. 
 

No work except for installation of project identification signs will be allowed to commence prior to 
approval of the Work Zone Traffic Control Plans. 
 
12-4 Maintaining Traffic 
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12-4.01 Maintaining Traffic: 
1. The full width of the traveled way shall be open for use by public traffic on Saturday, 

Sundays and designated legal holiday(s), after 4:00 p.m. on Fridays and the day preceding 
designated legal holidays, and when construction operations are not actively in progress; 
unless work has specifically been authorized by the Engineer. 

2. The location of traffic control signing, barricades, and other facilities shall be monitored 
frequently (four to five times per day) by the Contractor to verify their proper location.  All 
traffic signal and other traffic control devices shall be maintained at all times. 

3. The Contractor shall conduct his operations so as to cause the minimum obstruction and 
inconvenience to traffic and to places of business, multiple dwelling units and residences 
adjacent to the work.  The Contractor shall notify the Engineer of his planned work and 
utility service interruption at least five working days in advance to allow time to notify 
residents and businesses. 

4. When construction activities will prevent vehicle access to individual driveways the 
Contractor shall notify the affected businesses and residents per Section 12-4.02, 
“Closure Requirements”, of these Special Provisions. Full access shall be provided to 
all driveways during non-working hours.  

5. At locations where traffic is routed perpendicular to trench excavation, the excavation shall 
be conducted in a manner to provide a surface reasonably satisfactory for traffic at all 
times.  Substructure installation or construction shall be conducted on only one-half the 
width of the roadway at a time, and that portion of the roadway being used by traffic shall 
be kept open and unobstructed until the opposite side of the roadway is ready for use.  
Upon completion of the rough grading, the surface of the roadbed shall be brought to a 
smooth, even condition free from humps and depressions and made satisfactory for traffic. 

 
12-4.01A Construction Traffic:  The Contractor shall submit a trucking route along with the traffic 
controls plans for approval by the Engineer.  The route must minimize traffic on residential streets 
that are not part of the project.   
 
Existing pavement damaged by the Contractor's operations and not shown to be replaced shall 
be replaced at the Contractor’s expense, per City Standards and to the satisfaction of the 
Engineer. 
 
12-4.02 Closure Requirements:  Attention is directed to Section 7-1.03A, "Maintaining Traffic", 
to Section 5-1.05, "Order of Work," of these Special Provisions. 
 
Exact locations of Project Identification signs and Advance Notice signs (Section 7-1.03A 
"Maintaining Traffic" of these Special Provisions) shall be determined in the field by the Engineer. 
 
Lane closures will be permitted between the hours of 8:30 a.m. and 4:00 p.m. only.  Only one 
lane at a time may be closed and no lanes shall be closed at any other hours unless specifically 
approved by the Engineer. The Contractor shall maintain vehicle access to homes and other 
properties at all times while work is in progress.   
 
The Contractor shall not park construction vehicles contractor employee vehicles, stage materials 
or stockpiles in front of any business or residential driveway access and the Contractor shall 
maintain access to private parking lots within the block where work is in progress. Construction 
vehicles shall not be left running for any length of time if parked in front of a business or residential 
unit.  
 
 
The Contractor shall keep the City of Santa Rosa Fire Department informed regarding the closure 
of any traveled way.  At a minimum, the Contractor shall call the Fire Department at 543-3535 
and the Communications Center at 543-3666 daily to report any traveled way closure.  This 
means immediately upon closure for that day and again immediately after removal of the closure.  
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For closures over multiple days, the daily notification still applies.  This requirement does not apply 
for single lane closures on multiple lane streets. 
 
The Contractor shall notify Sonoma County Transit at (707) 585-7516, Santa Rosa City Bus at 
(707) 543-3922, the local Postal Service at (707) 526-0113 and Recology Sonoma Marin at (800) 
243-0291 5 calendar days prior to any lane closures or restrictions in turning movements. 
 
If the Contractor has been given an approved Traffic Control Plan that includes road closures, 
they shall maintain vehicular access to homes and other properties where work is in progress 
within the closure area. 
 
Where necessary, and only after receiving written approval from the Engineer, the Contractor may 
temporarily suspend curb side parking in their immediate work zone. Notification to businesses 
and residents shall be hand delivered at least 72 hours prior to construction in the affected areas.  
 
Notification shall be as follows: 
 

1. A notice placed on the front door of each home or business where curb side parking will 
be suspended and attempt made to notify each business or resident verbally that work will 
be underway within the block and that curb side parking will be suspended during stated 
working hours and request that vehicles be parked out of the roadway by 8:00 a.m. Service 
of notice shall not bar use of cars within the block, as individual plans change and 
emergencies arise. 

 
2. Type 1 barricades every 50 feet adjacent to the curb where parking will be suspended with 

a notice posted on the barricade stating specific dates and times that curb side parking 
will be temporarily suspended.  If work will not take place in the posted area, then 
Contractor shall remove “No Parking” notices.  

 
The Contractor shall maintain vehicle access to all homes and other properties along the work 
zone. During paving operations the Contractor will be allowed to temporarily suspend vehicle 
access to a limited number of driveways when approved by the Engineer. When approved by the 
Engineer and at least 72 hours prior to suspending access to any driveway, the Contractor shall 
give both written and verbal notice to the affected businesses and residents and place barricades 
adjacent to the driveways with posted notices stating the specific dates and times of the 
suspension for that area. The notice shall also indicate an alternate parking location. Suspension 
of access to driveway will be permitted only as approved by the Engineer and only between the 
hours of 8:00 am and 4:30 pm. 
 
Cross streets will require maintenance of at least one-half (1/2) width of each street for traffic 
purposes, unless a parallel route is approved by the Engineer. Flagging will only be allowed 
between the hours of 8:30 am and 4:00 pm. 
Barricades and flaggers shall be positioned to allow safe turns at intersections and curves. 
 
The Contractor shall maintain traffic control as necessary and as directed by the Engineer for 
"cat-tracking" operations by City Forces.  Flaggers, barricades, signing, etc., shall remain in place 
for protection of City personnel until such time as all temporary lane delineation is complete. 
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12-7 Temporary Pedestrian Walkways 
 
12-7.01 Pedestrian Traffic Control:  The Contractor is directed to Chapter 6D, Pedestrian and 
Worker Safety, in the CA MUTCD, the improvement plans and these Special Provisions. 
 
Pedestrians shall be provided with a safe convenient and accessible path that, at a minimum, 
replicates the most desirable characteristics of the existing sidewalk, path or footpath. At no point 
along the road shall the sidewalks on both sides of the road be closed at the same time. 
  
The Contractor shall construct and maintain temporary pedestrian pathways through the work 
zone, where required, that shall be in compliance with the requirements of the Americans with 
Disabilities Act (ADA), and the CA MUTCD. 
 
Pedestrian routes shall not be impacted for the purposes of any non-construction activities such 
as parking of vehicles or equipment, or stock piling of materials. Pedestrians shall not be led into 
conflicts with work site vehicles, equipment or operations. 
 
Pedestrian routes shall be open and accessible at the end of the work day unless an alternate 
ADA compliant route has been approved by the Engineer. The construction of curb ramps and/or 
long sections of sidewalk do not alleviate the Contractor from this requirement.  
 
12-9 Measurement and Payment 
 
12-9.01 Payment:  Traffic Control shall be paid for at the contract lump sum price, which price 
shall include full compensation for furnishing all labor, materials, tools and equipment, and doing 
all work involved in vehicular and pedestrian traffic control, including but not limited to, providing, 
placing, maintaining, and removal of temporary paths and/or ramps, temporary relocation of 
regulatory signs, changeable message boards, project and public notification signs, flagging, 
excavation, compaction, furnishing, and placement of asphalt concrete and/or PCC, barricades, 
toe-rails,  hand rails, complying with CA MUTCD Standards for Pedestrian Safety, coordination 
efforts and any other items necessary for vehicle and pedestrian traffic control not specifically 
enumerated in the plans or these specifications, and no additional allowance will be made 
therefor. 
 
 
 
 
 
 
 
 
 
 
 
[Version: 04/29/15 DCM STD2010 
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13 WATER POLLUTION CONTROL 
 

 
 
 
13-1 General 
 
13-1.01A:  Water Pollution Control shall be performed in accordance with Section 13, Water 
Pollution Control, of the Standard Specifications and these technical specifications.  In addition, 
construction activities shall comply with:  
 

1. The current California Water Quality Control Board, North Coast Region Order No. 
National Pollutant Discharge Elimination System Municipal Storm Water Permit, 
commonly referred to as the “Storm Water Permit”.   A copy of the Storm Water Permit is 
available for review at the City of Santa Rosa Transportation and Public Works 
Department, 69 Stony Circle, Santa Rosa, CA, and at www.srcity.org/stormwaterpermit. 

 
2. The California Stormwater Quality Association Storm Water BMP Handbook for 

Construction (CASQA Handbook). BMPs shall be selected, installed and maintained in 
accordance with the latest edition.   A copy of the handbook can be viewed at the City of 
Santa Rosa Department of Transportation and Public Works office at 69 Stony Circle or 
downloaded from CASQA, http://www.casqa.org/. 

 
In this technical specification the CASQA Handbook BMP numbers are appended to the 
associated Standard Specification sections.  If a conflict occurs the CASQA Handbook BMP’s 
shall govern. 
 
13-2 Water Pollution Control Program 
 
13-2.01B Submittals:  The program to control water pollution required to be submitted under this 
section of the Standard Specifications shall include a spill contingency plan that establishes clean-
up procedures that will be followed in the event of a spill of potentially hazardous, toxic, or polluting 
materials. 
 
13-2.04 Payment:  The City pays you to prepare Water Pollution Control Program as the lump 
sum price for Water Pollution Control and as follows: 
 
13-3 Storm Water Pollution Prevention Plan 
 
13-3.01A Summary:  This project is exempt from the State Water Resources Control Board 
General NPDES Permit for the Discharge of Storm Water related to Construction Activities 
(Construction General Permit), and not required to have a Storm Water Pollution Prevention Plan 
(SWPPP), therefore Section 13-3, Storm Water Pollution Prevention Plan, of the Standard 
Specifications does not apply to this project. 
 
13-4 Job Site Management 
 
13-4.03B: Spill Prevention and Control/CASQA Spill Prevention and Control (BMP WM-4): 
If a spill occurs at the construction site and the contractor does not take immediate and adequate 
steps to contain and clean up the spill, especially if rain is threatening or if a discharge to a storm 
drain or creek could occur, the City shall have the right, in its sole and absolute discretion, to clean 
up the spill using City forces or an independent contractor.  The cost of any such cleanup, in 
addition to recovery of any penalty or fine imposed upon the City, plus an administrative charge 
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of fifteen percent (15%) of the costs incurred by the City, shall be deducted from any amounts 
owed to Contractor hereunder. 
 
In the event there are insufficient amounts owed to Contractor hereunder to cover the foregoing 
costs and charges, the City shall have the right to pursue any other remedy to recover same, 
including, but not limited to, proceeding against any surety or bond in favor of the City.  The City’s 
rights under this section are intended to be in addition to and not in lieu of any imposed by the 
City against Contractor for violations of City Code Chapter 17-12, “Storm Water”. 
 
13-4.03C(2): Material Storage/CASQA Material Delivery and Storage (BMP WM-1) 
 
13-4.03C(3): Material Use/CASQA Material Use (BMP WM-2) 
 
13-4.03C(4): Stockpile Management/CASQA Stockpile Management (BMP WM-3):  Do not 
block storm water flows.  
 
13-4.03D(1): Waste Management/CASQA Solid Waste Management (BMP WM-5): The 
Contractor shall dispose of all trash, rubbish, and waste materials of any kind generated by the 
contractor, subcontractor, or any company hired by the Contractor on a daily basis.  
 
13-4.03D(3): Concrete Waste/CASQA Concrete Waste Management (BMP WM-8):  Ensure 
the containment of concrete washout areas and other washout areas that may contain pollutants 
so there is no discharge into the underlying soil and onto the surrounding areas.  
 
13-4.03D(4): Sanitary and Septic Waste/CASQA Sanitary and Septic Waste                    
Management (BMP WM-9):  Sanitation facilities must be maintained periodically by a licensed 
service to keep them in good working order and prevent overflows. Portable toilets are required 
to have secondary containment. 
 
13-4.03D(5): Liquid Waste:  Liquid waste includes water generated from excavation dewatering. 
Minimize transfer piping by locating containers near the excavation to be dewatered while 
protecting the containers from moving vehicles and equipment. 
 
13-4.03E(1): Water Control and Conservation/CASQA Water Conservation Practices (BMP 
NS-1 and NS-2) 
 
13-4.03E(3): Vehicle and Equipment Cleaning/CASQA Vehicle and Equipment Cleaning 
(BMP NS-8) 
 
13-4.03E(4): Vehicle and Equipment Fueling and Maintenance/CASQA Vehicle and 
Equipment Fueling (BMP NS-9), and CASQA Vehicle and Equipment Maintenance (BMP 
NS-10) 
 
13-4.03E(7): Paving, Sealing, Sawcutting, Grooving, and Grinding Activities:  As listed in 
Part 9, sections 4 and 5 of the Storm Water Permit, the following additional BMPs shall be 
implemented for street paving, repaving, reconstruction, patching, digouts or resurfacing.  
 

1. Restrict paving and repaving activity to exclude periods of rainfall or predicted rainfall 
unless required by emergency conditions; 

2. Install BMPs at all susceptible storm drain inlets and manholes to prevent paving products 
and tack coat from entering; 

3. Prevent the discharge of release agents including soybean oil, other oils, or diesel to the 
storm water drainage system or watercourses; 

4. Minimize non-storm water runoff from water use for the roller and for evaporative cooling 
of the asphalt; 
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5. Clean equipment over absorbent pads, drip pans, plastic sheeting or other material to 
capture all spillage and dispose of properly  

6. Collect liquid waste in a container, with a secure lid, for transport to a maintenance facility 
to be reused, recycled, or disposed of properly 13-4.03D(5); 

7. Collect solid waste by shoveling and vacuuming or sweeping and securing in an 
appropriate container for transport to a maintenance facility to be reused, recycled, or 
disposed of properly 13-4.03D(5); 

8. Cover “cold-mix” asphalt (i.e., pre-mixed aggregate and asphalt binder) with protective 
sheeting during a rainstorm 13-4.03C(3); 

9. Cover loads with tarp before haul-off to a storage site, ensuring that trucks are not 
overloaded; 

10. Minimize airborne dust by using water spray during grinding 14-9.03; 
11. Protect stockpiles with a cover or sediment barriers during a rain event and; 
12. Avoid stockpiling soil, sand, sediment, asphalt material and asphalt grindings materials or 

rubble in or near storm water drainage system or watercourses 13-4.03C(1), 
 
13-4.03F: Sweeping/CASQA Street Sweeping and Vacuuming (BMP SE-7) 
 
13-4.04 Payment:  Job Site Management shall be paid for at the contract lump sum price for 
Water Pollution Control. 
 
13-6 Temporary Sediment Control 
 
13-6.03C: Temporary Drainage Inlet Protection/CASQA Storm Drain Inlet Protection (BMP 
SE-10) 
 
13-6.04: Payment:  Temporary Sediment Control shall be paid for at the contract lump sum 
price for Water Pollution Control.  The contractor pays all maintenance costs.  
 
13-7 Temporary Tracking Control 
 
13-7.01A: Temporary Tracking Control/Stabilized Construction Entrance and Exit (BMP TC-
1), Entrance Outlet Tire Wash (BMP TC-3) 
 
13-7.03 Construction/CASQA Stabilized Construction Site Entrance / Exit (BMP TC-1)  
 
13-7.04 Payment:  Temporary Tracking Control shall be paid for at the lump sum price for 
Water Pollution Control.  The contractor pays all maintenance costs.  
 
13-10 Temporary Linear Sediment Barrier 
 
13-10 Temporary/CASQA Silt Fence and Sand Bag Barrier (BMP SE-1 and SE-8)  
 
13-10.04 Payment: Temporary Linear Sediment Barriers shall be paid for at the lump sum 
price for Water Pollution Control. The contractor pays all maintenance costs.  
 
[Revised:  12/15/16 CDA STD2010] 
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14 ENVIRONMENTAL STEWARDSHIP 
 
 

14-9.03 Dust Control 
 
14-9.03A General:  Sweeping per section 14-9.03C shall also be performed to prevent and 
alleviate dust. 
 
Sweeping, covering stockpiles, applying water, and/or dust palliative, to control dust caused by 
public traffic is not change order work. 
 
14-9.03C Construction:  All dust-producing work and unpaved construction sites shall require a 
minimum watering in the middle and ending of each workday. The frequency of watering shall 
increase if dust is airborne.  Watering shall not produce runoff. 

 
Contractor shall maintain dust control to the satisfaction of the Engineer, 7 days a week, 24 hours 
per day. 

 
At the end of each work day the Contractor shall thoroughly sweep all streets in the work zone to 
minimize airborne dust. 

 
At the end of each work week the Contractor shall sweep all streets in the work zone with a 
commercial street sweeping truck equipped with a rear pick up broom. 

 
At the Engineer’s discretion additional sweeping or watering may be required, including the use 
of a commercial street sweeping truck equipped with a rear pick up broom, at any time or place. 

 
14-9.03D Payment:  Full compensation for conforming to this section shall be considered as 
included in the prices paid for the various contract items of work and no additional compensation 
will be allowed. 
 
14-10.01 General:  The Contractor shall dispose of all portland cement concrete and asphalt 
concrete, generated from removal or demolition activities on the project, at a recycler for these 
materials.  The Contractor shall provide receipts verifying delivery and approximate quantity (in 
tons) of the material delivered to a material recycler. 
 
All other excess materials from the project shall become the property of the Contractor and shall 
be disposed of by him, at his expense. 

 

14-10.02A(1) Submittals:   Submit a Solid Waste Disposal and Recycling Report prior to final 

acceptance of work performed under the Contract. Show the types and amounts of project-

generated solid waste taken to or diverted from landfills or reused on the project.  

 
Submit a Solid Waste Disposal and Recycling Report prior to Contract acceptance. Show the 
types and amounts of project-generated solid waste taken to or diverted from landfills or reused 
on the project. 
 
14-10.02D Payment:  Full compensation for material recycling as specified herein shall be 
considered as included in the contract prices paid for various items of work, and no additional 
compensation will be allowed therefor. 
[Revised: 01/08/18-CDA STD2010]  
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15 EXISTING FACILITIES  
 
 
15-1.03A General:  Existing facilities disturbed by construction shall conform to the applicable 
provisions of Section 5-1.36A. All existing active utilities found to reside in excavated areas shall 
be supported in place with service maintained during construction.  The Contractor shall be 
responsible for any damage caused by their operations and any needed repairs shall be 
completed to the Engineer’s satisfaction. 
 
Existing storm drains found to reside in excavated areas shall be supported, removed, or replaced 
at the Contractor's option and at no additional cost to the City.  The Contractor shall be responsible 
for maintaining the existing line and grade of the storm drains.  If the Contractor elects to remove 
and replace, it shall be done per applicable City Standards and Specifications. 
 
Existing utility trenches and/or structures that are in close proximity to proposed trenches shall be 
safeguarded in an appropriate manner from damage. 
 

15-1.04 Payment:  Full compensation for supporting, removal and disposal of existing utilities 
and their appurtenances is considered as included in the contract prices paid for various contract 
items of work and no additional allowance will be made therefor. 

 
15-2.02C Traffic Stripes and Pavement Markings:  All traffic stripes, pavement markings or any 
other traffic markings shall be removed by the Contractor to the satisfaction of the Engineer and 
in accordance with Sections 84 of the Standards, and the Plans. 
 
15-2.02D Pavement Markers:  All raised pavement markers shall be removed by the Contractor 
to the satisfaction of the Engineer and in accordance with Sections 85 of the Standard 
Specifications, City Standards, and the Plans. 
 
15-2.02E Payment: Full compensation for the replacement of all traffic stripes, pavement 
markings, and other traffic markings and all raised pavement markers disturbed by construction 
and not specifically shown to be replaced on the Project Plans shall be considered as included in 
the prices paid for various contract items of work and no additional allowance will be made 
therefor. 
 
15-2.02N Asbestos Cement Pipe:  The Contractor is advised that asbestos cement pipe (ACP) 
will be encountered on the project. and must be cut, handled, and disposed of according to the 
Contractor's State Licensing Law and all other applicable laws and regulations.  
 
15-2.02O Payment:  Full compensation for the cutting, removal and disposal of asbestos cement 
pipe shall be considered as included in the prices paid for various contract items of work and no 
additional allowance will be made therefor. 
 
15-2.08A General:  Reset existing City facility boxes and lids to grade. The City will furnish at no 
cost to the Contractor new material to replace existing boxes and lids that do not comply with 
current City Standards or damaged prior to Contractor’s operations. 
 
15-2.08D Relocate Utility Box: Existing utility boxes shall be removed and relocated as shown 
on the plans. Utility boxes to be relocated shall be placed on a minimum 4” thick bedding of ¾” 
drain rock. 
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15-2.08E Payment: Relocate Utility Box shall be paid for at the contract price per each, which 
price shall include full compensation for furnishing all labor, materials, tools, and equipment and 
doing all work required for the relocation of existing utility boxes, including relocating the utility 
box, including drain rock and any other work required for the relocating the utility box and no 
additional allowance will be made therefor.  
 
15-2.10B Adjust Manholes:  Existing manhole frames and covers that must be adjusted to finish 
grade as part of this Project shall be adjusted prior to pouring concrete to conform to new finish 
grade. 
 
The Contractor shall accurately locate and record the location of existing manholes to be adjusted 
to grade and shall furnish the Engineer a copy of said record prior to starting construction. 
 
All facilities on active systems shall be accessible at all times to City personnel unless otherwise 
stated in these Special Provisions or approved by the Engineer. 
 
Final grade adjustments and installation of concrete collars shall be done on the same working 
day. Final paving around manholes, valve boxes, mainline cleanouts and monuments shall be 
completed the following working day. 
 
All silt and debris shall be removed from finished structures. This shall include all existing silt and 
debris plus material caused by the Contractor's operation. 
 
Prior to removal of an existing manhole frame, a platform shall be constructed in the manhole 
above the top of the utility to prevent any dirt or debris from falling into the manhole.  The platform 
shall remain in place until all work on the manhole has been completed and the concrete sidewalk 
has been placed around the manhole.  Prior to the removal of the platform from the manhole, all 
dirt and debris shall be removed. 
 
All grade rings shall be set in cement mortar the same day they are placed.  All joints shall be 
smoothly plastered inside and out. 
 
Existing grade rings removed in the adjustment of manhole frames shall become the property of 
the Contractor and if undamaged and thoroughly cleaned of mortar may be reused in the work.  
If not so used, they shall be disposed of away from the site of work at the expense of the 
Contractor. 
 
Manhole frames shall be reinstalled to align directly over the grade rings. Any frames misaligned 
by more than ½ inch shall be removed and reinstalled. 
 
15-2.13 Payment:  Adjust Manhole to Grade shall be paid for at the contract unit price each, 
which price shall include full compensation for furnishing all labor, materials, tools and equipment 
and doing all the work involved in adjusting manholes to grade, including but not limited to: 
required excavation and backfill; additional grade rings if required; furnishing location of manholes 
to be adjusted to grade; removing and delivering silent night frames and covers to the City MSC; 
and transporting new frames and covers to job site, as specified herein, and no additional 
allowance will be made therefor. 
 
15-3.03 Concrete and Asphalt Concrete Pavement Removal:  All removed concrete and 
asphalt concrete shall become the property of the Contractor and shall be immediately off-hauled. 
None of the removed concrete and asphalt concrete shall be dumped or stockpiled on the work 
site. The Contractor shall dispose of all removed concrete and asphalt concrete at a recycler for 
this material.  Burying of broken concrete or asphalt concrete within the limits of the project will 
not be allowed. 
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All concrete which is to be removed from sidewalk, curb, gutter and driveway areas shall be 
removed to the nearest score mark or construction joint as directed by the Engineer unless 
otherwise noted on Project Plans. The edge of existing concrete to remain shall be neat and free 
of defects.  Saw cutting may be required to achieve this. 
 
Reinforcing steel may be encountered in portions of concrete to be removed and no additional 
allowance will be made for the removal of such steel. 
 
Aggregate base shall be removed to as required to accommodate the proposed improvements. 
 
Irrigation facilities may be encountered during concrete removal and replacement. The Contractor 
shall exercise care in this area and repair any damage done by their operations at no additional 
cost to the City. 
 
Landscaping and other surfaces or structures damaged or destroyed during removal of the 
existing concrete or asphalt concrete shall be restored to original condition at no additional cost 
to the City. Your attention is directed to Section 5-1.36A “Property and Facility Preservation” of 
these Special Provisions.  
 
15-3.04 Payment:  Payment for saw cutting, removal and disposal of concrete sidewalk, curb and 
gutter, driveway areas, and existing City monuments and asphalt concrete shall be included in 
the contract prices paid for various contract items of work and no additional allowance will be 
made therefor. 
 
Full compensation for the removal of aggregate base shall be included in the contract prices pad 
for various contract items of work and no additional allowance will be made therefor. 
 
Full compensation for repair of existing irrigation facilities damaged during any phase of the work 
shall be included in the prices paid for various contract items of work and no additional allowance 
will be made therefor. 
 
15-7 Utility Clearances:  All items noted in this Section shall take place prior to any other 
construction activities.   
 
Utility information provided on the Project Plans shall be for reference use only and shall not be 
considered as accurate information for any other areas within the project limits. 
 
Contractor shall investigate, confirm and/or determine the exact locations of existing utilities, and 
verify clearances between existing and proposed utilities at crossings and/or known potential 
conflicts. The Contractor shall determine elevations and alignments of existing utilities at 
connection points.  
 
The Contractor shall determine elevations and alignments of existing sewer laterals, at the back 
of sidewalk. 
 
The Contractor shall provide all relevant information in writing to the Engineer immediately upon 
discovery of any conflict. Any delay in notification to the Engineer may delay direction and/or 
corrective action and a delay claim due to this reason shall not be considered by the City. The 
Contractor shall not proceed with any work that is in conflict until direction is provided by the 
Engineer and shall redirect crews to other contract work. All the information required to be 
obtained per this Section and any other information not noted but relative to the project shall be 
provided to the Engineer on a set of Plans when the investigative effort is complete. 
 
15-7.01 Payment:  Utility Clearances shall be paid for at the contract lump sum price, which 
price shall not exceed 5% of the contract amount and shall include full compensation for furnishing 
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all labor, materials, tools and equipment, and doing all the work involved in verifying utility 
clearances, including but not limited to: potholing to verify potential conflicts, grades and 
alignments of existing facilities to be connected to; excavation; backfill; notification; and 
coordination and redirection of crews to other contract work if required, as specified herein, and 
no additional allowance will be made therefor. 
 
15-8 Tree Root Pruning:  All tree roots two inches and greater which are encountered during 
excavation must be pruned by hand.  The root shall be cut cleanly with a saw to avoid splits.  
When digging within the drip line of trees, Contractor shall exercise extreme caution to avoid 
pulling on roots with excavation equipment.  Hand dig around all roots greater than one inch in 
diameter.  The Contractor shall notify the Engineer when encountering roots within the drip line 
of trees which are greater than one inch. If the Engineer elects to get direction from an arborist 
the Contractor shall redirect crews to other contract work after safeguarding the area. 
 
15-8.01 Payment:  Full compensation for removing and pruning tree roots, hand digging to avoid 
root damaging roots, and excavating cautiously with respect to tree roots is considered as 
included in the prices paid for various contract items of work and no additional allowance will be 
made therefor. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
[Revised: 01/08/18-CDA STD2010] 
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19 EARTHWORK 
 
 

19-1 General 
 
19-1.01 General:   

1. Non-contaminated site: See section 19-2.03B, Surplus Material, of these Technical 
Specifications. 
 

19-1.01A Summary: 
Excavating for trenching and subgrade preparation. 

 
19-2.03B Surplus Material:  Surplus soil from this project has been approved for disposal at the 
City’s Pond 2 Decommissioning and Grading Project at 35 Stony Point Road Santa Rosa, CA.  
 
The following Pond 2 surplus soil transport and placement conditions shall be adhered to:  

1. Material must be free of asphalt concrete; asphalt and soil grindings associated with 
roadway excavation and reconstruction;  

2. Soil beneath asphalt that was previously oiled for paving is not allowed;  
3. Sewer, water or storm drain pipe of any kind or type are not allowed; 
4. Concrete; metal; rock greater than 6” in size; vegetation; and other deleterious materials 

are not allowed;  
5. The quantity of trucks and the volume of soil deposited in Pond 2 from this project will be 

tracked. Truck drivers will be required to sign a log and be subject to periodic inspections 
to insure that only soil from this project is deposited in Pond 2 

6. The Contractor shall spread and compact all project soils deposited into Pond 2 to 85% 
relative compaction and testing will be provided and performed by the City’s materials 
Engineering Laboratory. The cost of compaction testing will be borne by the City.   

7. Contractor shall comply with all disposal regulations such as City, County, and/or State 
permits and licenses, as may be required. 

8. Soil disposal shall be limited to Monday through Friday between the hours of 7:00 am and 
4:30 pm.  Advanced, 48-hour notice is required to the City inspector and Water prior to 
starting. 

9. Pond 2 site access is directly affected by weather conditions.  You should anticipate no 
access during and for some time after rain events, unless wet weather site conditions are 
met at your expense.   

10. The haul route shall be through the City Municipal Service Yard.  A 15 MPH speed limit 
shall be observed at all times with stopping at all crosswalks and stop signs.  No trucks 
shall access the site via any other route.   

11. Tracking of material from the disposal location onto any and all paved surfaces near the 
pond is not allowed.  Should tracking become evident sweeping will be required at your 
cost no later than the end of day. Dust control shall be provided at all times in accordance 
with Section 10.   

12. The Idling limits on In-Use Off-Road Diesel Vehicles in section 2449 (d) (3) in Title 13, 
article 4.8, chapter 9, California Code of Regulations (CCR) shall be effective and 
enforceable. 

 

The City shall reserve the right to unconditionally suspend or revoke disposal at any time at no 
cost to the City.  
 
19-2.04 Payment:  Full compensation for excavation and disposal of excavated materials is 
considered as included in the contract prices for various contract items of work and no additional 
allowance will be made therefor. 
[Version:  05/18/15 DCM STD2010] 
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20 DECOMPOSED GRANITE 
 

20-1.01 General: Decomposed Granite shall be placed in accordance with this Section of the 
Special Provisions. 
 
20-1.02 Submittals: Submit the following: 
 

1. Product data including the manufacturer’s product sheet. 
2. Certificates of compliance at least 5 business days before delivery of the materials to the 

project site. 
3. A one gallon container of the decomposed granite material prior to purchase or delivery 

for approval of the color. 
 
20-1.03 Materials: Decomposed granite shall be: 
 

1. Uniform gray or tan color. 
2. From only 1 source. 
3. Crushed granite rock that complies with the gradation requirements shown in the following 

table: 
Gradation Requirements 

Sieve Size Percent Passing 

3/8 inch 100 

No. 4 95-100 

No. 8 75-80 

No. 16 55-65 

No. 30 40-50 

No. 50 25-35 

No. 100 20-25 

No. 200 5-15 

 
Filter fabric shall be Class A in accordance with Section 88-1.02B “Filter Fabric” of the Standard 
Specifications. 
 
Aggregate base shall be Class 2 in accordance with Section 26 “Aggregate Base” of these Special 
Provisions. 
 
20-1.04 Construction: Prior to placement of filter fabric and decomposed granite, the subgrade 
shall be scarified and compacted to a relative compaction of not less than 90 percent. Class 2 
aggregate base shall be placed where required to fill voids, depressions, or weak areas and 
provide a stable uniform subgrade prior to filer fabric placement.  
 
Do not place decomposed granite during rainy conditions. 
  
Place decomposed granite uniformly in layers no more than 2 inches thick. Compact each layer 
of decomposed granite to a relative compaction of not less than 90 percent. 
 
The finished decomposed granite surface must be smooth, uniform, and compacted relative 
compaction of not less than 90 percent. 
 
20-1.05 Payment:  Decomposed Granite shall be paid for at the contract price per square foot, 
which price shall include full compensation for furnishing all labor, materials, tools, and equipment 
and doing all work involved in placing Decomposed Granite, including excavation and hauling 
of excavated material, subgrade preparation, Class 2 aggregate base, filter fabric, and 
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compaction as shown on the plans and as specified in these specifications and no additional 
allowance will be made therefor. 
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26 AGGREGATE BASE 
 
 
26-1.01 Aggregate Base:  Aggregate base shall be Class 2 conforming to and placed in 
accordance with the requirements of Section 26 of the City Specifications, with the following 
modifications and additional requirements. 
 
Rolling shall commence immediately after spreading of the damp material and before the material 
has dried sufficiently to allow separation between the fine and coarse particles. 
 
26-1.02B Quality Requirements:  The minimum sand equivalent shall be 31 for any individual 
test. 
 
26-1.03D Compacting:  The surface of the finished aggregate base shall be firm and unyielding.  
Any visible movement vertically or horizontally of the aggregate base under the action of 
construction equipment or other maximum legal axle loads shall be considered as evidence that 
the aggregate base does not meet this requirement. 
 
26-1.04 Payment:  Full compensation for aggregate base shall be considered as included in the 
prices paid for various contract items of work and shall include all compensation for furnishing all 
labor, materials, tools and equipment and doing all the work involved in furnishing and placing the 
base material as specified, including furnishing, hauling and applying water as specified and 
directed by the Engineer, and no additional allowance will be made therefor. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
[Version:  05/03/14 STD2010] 
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39 HOT MIX ASPHALT 
 

39-1.01 General: 
 

39-1.01A Summary: Section 39 includes specific specifications for producing and placing Hot 
Mix Asphalt (HMA) by mixing aggregate and asphalt binder at a mixing plant and spreading and 
compacting the HMA mixture. 
 

39-1.01B Definitions: For these specifications, HMA and asphalt concrete shall be the same.  
 

At the Contractor’s option, and at no additional expense to the City, a Cal-trans approved Warm 
Mix Asphalt (WMA) technology may be added to the HMA. However, the asphalt concrete shall 
be manufactured at HMA temperatures (300F +/- 25F) at a dosage rate approved by the Engineer. 
All other HMA project specifications shall be adhered to. 
 
Use Section 39-3 Method construction process of these specifications for HMA production and 
construction. 
  
39-1.01C Description: Asphalt concrete shall be placed in separate lifts as shown on the Project 
Plans. 
 
Asphalt concrete paving shall be accomplished by use of a paving machine, unless otherwise 
approved by the Engineer.   
 
Construction vehicles/equipment shall not be allowed on the newly placed asphalt concrete base 
until the day after it is placed.  Super Dumps or other trucks with liftable trailing load bearing axles 
shall not be allowed on the newly placed asphalt concrete base at any time. All trucks or other 
construction equipment to be driven on the newly placed asphalt concrete base shall not exceed 
the surface load bearing capacity and shall not produce rutting or pumping at any time. 
 
Where a vertical drop off would occur between the asphalt concrete base and a pedestrian ramp, 
the Contractor shall install a temporary 12:1 asphalt taper. 
 
A tack coat of SS-1h or SS-1 emulsified asphalt shall be applied to all asphalt concrete and 
concrete surfaces, and allowed to break immediately in advance of placing all lifts of asphalt 
concrete.  Unless otherwise shown on the Plans, tack coat shall also be applied to all vertical 
mating surfaces and conforms to existing pavement, curbs, gutters, and construction joints, and 
allowed to break immediately in advance of placing all lifts of asphalt concrete. The tack coat shall 
be reapplied 1) where it becomes contaminated, and 2) where it is significantly tracked (removed) 
from the surface. 
 

The asphalt concrete shall be allowed to cool to 160 F at mid depth before the roadway is opened 
to traffic each day. 
 
At the end of each working day the Contractor shall place retro reflectorized signs and delineators, 
as required for night time use in accordance with the Standard Specifications and Section 12 of 
these Special Provisions to warn the public of the existing conditions.  
 
At the end of each work day during paving operations the location of all valves, manholes, 
monuments and any other facility overlaid with asphalt concrete and required to be raised to grade 
shall be marked in white paint. 
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39-1.02 Materials: 
 

39-1.02B Tack Coat: Tack coat must comply with the specifications for asphaltic emulsion or 
asphalts. Tack coat shall be diluted SS1 or SS1h.  
 

39-1.02C Asphalt Binder: Asphalt binder in HMA must comply with the specifications for 
asphalts. 
 

Asphalt binder to be mixed with aggregate for asphalt concrete surface, leveling and base shall 
be PG64-16 grade paving asphalt.  
 
The amount of asphalt binder to be mixed with the aggregate shall be specified by the Engineer 
at the time of paving.  Different asphalt binder content may be specified for each lift and each 
location.  
 
Liquid anti-stripping agent (LAS) shall be added to the asphalt binder at a rate of 0.5 to 1.0% by 
weight of asphalt binder.  The LAS shall be AD-here LOF 65-00 or equivalent, and shall be stored, 
measured, and blended with the asphalt binder in accordance with the anti-stripping agent 
manufacture’s recommended practice.  The LAS can be added at the asphalt plant or at the 
refinery.  When added at the asphalt plant, the equipment shall indicate and record the amount 
of LAS added. If added at the refinery, the shipping ticket from the refinery shall certify the type 
and amount of LAS added.  
 
39-1.02E Aggregate: The aggregate grading of the various types of asphalt concrete shall 
conform to one of the following as directed by the Engineer:  
 
 Surface or Leveling Course………….3/4-inch HMA Type A, or ½-inch Coarse HMA Type 
      A, or ½-inch Medium HMA Type A 
 
 Base Course…………..……………….¾-inch HMA Type A  
 
Aggregates should be of high abrasion resistance and durability. Excessively soft and friable 
aggregates are not allowed.  
 
The specified aggregate gradation must be determined before the addition of asphalt binder and 
includes supplemental fine aggregate.  
 
The proposed aggregate gradation must be within the TV limits for the specified sieve sizes shown 
in the following tables: 
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Aggregate Gradation 
(Percentage Passing) 

HMA Types A  
3/4-inch HMA Type A  

Sieve sizes TV limits Allowable tolerance 

1" 100 -- 

3/4"  95–100 TV ± 5 

3/8" 65–80 TV ± 5 

No. 4 49–54 TV ± 5 

No. 8 36–40 TV ± 5 

No. 30 18–21 TV ±5 

No. 200 2.0–8.0 -- 

 
1/2-inch Coarse HMA Type A  

Sieve sizes TV limits Allowable tolerance 

3/4"  100 — 

1/2" 94–100 -- 

3/8"  70–90 -- 

No. 4 55–61 TV ± 5 

No. 8 40–45 TV ± 5 

No. 30 20–25 TV ± 5 

No. 200 2.0–8.0 -- 
 

1/2-inch Medium HMA Type A  

Sieve sizes TV limits Allowable tolerance 

3/4" 
 

100 
 

-- 
 

1/2" 95-100 -- 

3/8"  80-95 -- 

No. 4 59-66 TV ± 5 

No. 8 43-49 TV ± 5 

No. 30 22-27 TV ± 5 

No. 200 2.0–8.0 -- 

 
 

Before the addition of asphalt binder and lime treatment, aggregate must have the values for the 
quality characteristics shown in the following table: 
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Quality characteristic Test method HMA Type A 

Percent of crushed particles 
Coarse aggregate (% min.) 

One fractured face 
Two fractured faces 

Fine aggregate (% min) 
(Passing no. 4 sieve 

and retained on no. 8 sieve.) 
One fractured face 

 
 
 

California Test 205 

 
 

90 
75 
 
 
 

70 

Los Angeles Rattler (% max.) 
Loss at 100 rev. 
Loss at 500 rev. 

 
California Test 211 

 
10 
45 

Sand Equivalent (min.)a California Test 217 50b 

Fine aggregate angularity 
(% min.) 

California Test 234 45 

Flat and elongated particles 
(% max. by weight @ 5:1) 

California Test 235 10 

a Reported value must be the average of 3 tests from a single sample. 
bMinimum Sand Equivalent of 45 for asphalt concrete base. 
 

39-1.02F Reclaimed Asphalt Pavement: Reclaimed Asphalt Pavement (RAP) may be used at 
the Contractor’s option.  If RAP is used, the Contractor shall provide the proposed mix design and 
the quality control for all HMA that includes RAP, in accordance with the following requirements: 
 

1. Contractor shall provide City with a mix design per California Test 384 for the proposed 
RAP HMA. 
 

2. As part of City’s evaluation of RAP HMA, Contractor and City shall perform bitumen ratio 
tests on at least six split samples of Contractor’s RAP to establish correlation between 
respective binder ignition ovens. 

3. RAP shall be processed from reclaimed Asphalt Concrete pavement only. 

4. RAP pile(s) shall be separate from the stacker pile, not intermingled with other materials, 
and stored on smooth surfaces free from debris and organic material. 

5. The project RAP pile shall be processed and mixed, identified, and of adequate quantity 
for the proposed project. “Live” piles shall not be permitted. 

6. Contractor shall sample the RAP pile and determine the bitumen ratio (using same binder 
ignition oven used in #2 above) and provide the test results to the City at least one week 
prior to producing RAP HMA. 

7. A minimum of three samples shall be tested for bitumen ratio for RAP pile of 1500 tons, 
or portion thereof. 

8. RAP pile shall be mixed such that individual bitumen ratio test results of RAP pile so not 
vary more than +/- 0.5%. 

9. During RAP HMA production, RAP shall be sampled by the Contractor off of the belt (into 
the batch plant), per method established by the City, and samples provided to the City. 

10. Bitumen ratio of RAP sampled off of the belt shall be 4.0% minimum, as determined by 
City binder ignition oven. City shall select binder content for RAP HMA mix per 
Specifications.  
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11. RAP content shall be no more than 20% by dry aggregate mass in the HMA. If proposing 
a change in the RAP content, the Contractor shall notify the Engineer. If the content 
changes more than 5%, the Contractor shall submit a new mix design. 

12. Moisture content of RAP pile shall be 4.0% maximum, and shall be tested the day prior to 
the day of paving and tested/monitored during each day of HMA production. 

13. RAP pile(s) shall be protected from exposure to moisture. 

14. RAP HMA shall comply with all the specifications for HMA. 

15. If batch mixing is used, RAP shall be kept separate from the virgin aggregate until both 
ingredients enter the weigh hopper or pugmill. After introduction to the pugmill and before 
asphalt binder is added, the mixing time for the virgin aggregate and RAP shall not be less 
than five seconds. After asphalt binder is added, the mixing time shall not be less than 30 
seconds. 

16. If continuous mixing is used, the RAP shall be protected from direct contact with the burner 
flame with a device such as a shield, separator, or second drum. 

17. If any of the above criteria are not satisfied, or if the RAP HMA test result determined by 
the City are inconsistent, RAP HMA production shall stop for City projects until the issue(s) 
are corrected.  
  

39-1.03 HOT MIX ASPHALT MIX DESIGN REQUIREMENTS: 

 
39-1.03E Job Mix Formula Verification: 
 

(Not Applicable) 
 

39-1.08 Production: 

 

39-1.08A General: During production, with approval of the Engineer, you may adjust hot or cold 
feed proportion controls for virgin aggregate and RAP. 

 
39-1.12 Smoothness: 
 
39-1.12A General: Determine HMA smoothness with a straightedge. The completed surfacing 
shall be thoroughly compacted, smooth and free from ruts, humps, depressions or irregularities.  
Any ridges, indentations or other objectionable marks left in the surface of the asphalt concrete 
by blading or other equipment shall be eliminated by rolling or other means.  The use of any 
equipment that leaves ridges, indentations or other objectionable marks in the asphalt concrete 
shall be discontinued, and acceptable equipment shall be furnished by the Contractor. 
 
39-1.14 Miscellaneous Areas: The aggregate grading for asphalt concrete placed on 
miscellaneous areas shall conform to that specified for the asphalt concrete placed on the 
traveled way, unless otherwise directed by the Engineer. 
 
39-1.15 Minor Hot Mix Asphalt: 
 
(Not Applicable) 
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39-3.02 Acceptance Criteria: 
 
39-3.02A Testing: The acceptance testing requirement for Sand Equivalent shall be 50 
(minimum) for asphalt concrete surface and 45 (minimum) for asphalt concrete base. HMA shall 
meet the following requirements. 

 
1 Asphalt concrete with an aggregate Micro-Deval loss greater than 21.0% shall be removed and replaced 

at the Contractor’s expense. In addition, no single source of asphalt concrete aggregate shall have a 

Micro-Deval loss greater than 21.0%. 

 
2 TSR testing shall be performed on re-compacted asphalt concrete (per ASTM D7870), obtained from 

field cores, and tested within 30 days of asphalt concrete placement. Specimens tested shall include 1 

unconditioned sample, and 2 conditioned samples as follows: 

a) 20.0 hour Adhesion cycle @ 60˚C  
 b) 3500 cycles @ 40 psi and 60˚C  

 

A single TSR test shall not represent more than 750 tons of asphalt concrete. 

Asphalt concrete not meeting the above requirements shall be removed and replaced at the 

Contractor’s expense. 

39-3.04 Transporting, Spreading, and Compacting: Test sections shall be approved on the 
basis of the attainment of 93% relative compaction and a satisfactory surface condition following 
final rolling. The number of coverages required shall be the minimum number required to obtain 
93% relative compaction. Relative density shall be the ratio of in-place density (ASTM Test 
Method D2950) to test maximum density (California Test 309, Method of Test for Determining 
Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt) determined during 
production paving. 
 

The HMA may be cored during paving of the test sections, and the in-place density for each test 

section shall be the average of three core densities determined per California Test 308. 
 

39-6 Payment: Asphalt Concrete Conform shall be paid for at the contract price per ton, 
which price shall include full compensation for furnishing all labor, materials, tools, and 
equipment and doing all work involved in placing asphalt concrete conform, including tack coat, 
and no additional allowance will be made therefor. 
 
Full compensation for installing and removing temporary asphalt tapers shall be included in the 
contract price for asphalt concrete surface and no additional allowance will be made therefor. 
 
Full compensation for removing existing asphalt concrete from top of gutters shall be included in 
the contract price for asphalt concrete surface and no additional allowance will be made therefor. 
 
Full compensation for furnishing weigh master’s certificates shall be considered as included in 
the contract price paid per ton for asphalt concrete and asphalt concrete base and no additional 
allowance will be made therefore. 

[Revised:  03/07/17 Lab STD2010]  

Aggregate Micro-Deval (ASTM D6928-10)1 
 

Tensile Strength Ratio, TSR (ASTM D7870)2 
 

≤16.0% Not Required 

16.1-18.0% 70 (minimum) 

18.1-21.0% 80 (minimum) 
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39A ASPHALT CONCRETE TRENCH PAVING 
 
 
39A-1.01 Description:  Asphalt concrete surfacing and asphalt concrete base and the placing 
thereof shall conform to the requirements of the Standard Specifications, Section 39 of the City 
Specifications and these Special Provisions. 
 
39A-2.01 Asphalts:  Temporary paving on all utility trenches and any other excavated areas shall 
be ½-inch maximum, medium grade aggregate hot mix asphalt concrete installed a minimum of 
two inches thick placed each day over the work. 
 
Temporary paving around edges of steel plates shall be a hot mix ½-inch maximum, medium 
graded aggregate. 
 
The amount of asphalt binder to be mixed with the aggregate will be specified by the Engineer at 
the time of paving. Different asphalt binder content may be specified for each lift and each 
location. 
 
Cutback shall not be stockpiled or used anywhere on the job site. 
 
39A-5.01 Spreading Equipment:  When trench width is three feet or less, the asphalt concrete 
used for trench paving may be deposited directly from the haul vehicle into the trench.  The asphalt 
shall then be raked smooth prior to compaction. 
 
39A-6.01 General Requirements:  Areas outside of reconstruction or overlay limits shall receive 
permanent trench paving per City STD-215, the modified detail on the Plans or as specified 
herein.  The Engineer may require additional paving beyond the minimum dimensions shown in 
STD-215.   
 
Areas requiring permanent trench paving per City STD-215 shall have a minimum A.C. thickness 
of 0.35 feet. 
 
The Contractor shall provide compaction of backfill and base material as the job progresses.  
Temporary paving, as specified in Section 39A-2.01, shall be placed over the work each day, 
leaving not more than 25 feet unpaved. This temporary paving shall be removed for final street 
reconstruction and/or trench paving.  The 25 feet of unpaved trench shall be covered with skid 
resistant steel plates (with a coefficient of friction of 0.35 or greater per CTM342), capable of 
sustaining normal (H20) traffic loads without shifting or bouncing and shall be secured per 
Caltrans requirements.  Plates that have areas where the skid resistant material is missing shall 
not be used and must be removed from the job site. Hot mix asphalt concrete shall be placed and 
compacted around all edges of steel plates with a sufficient width and gradual slope in order to 
provide a smooth transition to existing pavement. The Contractor shall only be allowed to plate 
one lateral trench at a time. 
 
Temporary and permanent asphalt trench paving shall be even and smooth riding.  
 
The Contractor shall monitor and maintain all temporary paving to the satisfaction of the Engineer. 
 
Asphalt concrete used for temporary trench paving shall be removed and disposed of in 
accordance with Section 124 “Material Recycling” of these Special Provisions.  
 
Any existing manholes or valves that are encountered within the trench paving limits must be 
adjusted to grade per the requirements of Section 15 of these Special Provisions. The Contractor 
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is responsible for all coordination with the various utility company owners and their 
representatives, as well as the cost to adjust the various utilities to grade. 
 
39A-6.03 Compacting:  Compaction shall be in accordance with Section 39-6.03 of the City 
Specifications, except as modified below. 

 
The basis for approval shall be the attainment of 93% relative compaction and satisfactory surface 
condition following final rolling. The number of coverages required shall be the minimum number 
required to obtain 93% relative compaction, in accordance with Section 39-3.04 of these Special 
Provisions. 
  
39A-8.02 Payment:  Full compensation for furnishing and installing temporary paving asphalt 
shall be considered as included in the prices paid for the various contract items of work and no 
additional allowance will be made therefor. 
 
Permanent Trench Paving shall be paid for at the contract price per ton, which price shall include 
full compensation for furnishing all labor, materials, tools, equipment and doing all work involved 
in placing permanent trench paving, including but not limited to: saw cutting, tack coat, aggregate 
base, compaction and any other work required for permanent trench paving not specifically 
enumerated in the City Standards, these Special Provisions or on the Project Plans and no 
additional allowance will be made therefor. 
 
For purposes of payment, permanent trench paving will be measured by the ton of asphalt 
concrete placed. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
[Revised:  8/28/13 STD2010] 
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51 CONCRETE STRUCTURES 
 
 
51-7.01A Description:  Catch Basins, Type II shall be constructed in accordance with the Section 
51 of the City Specifications, Section 51-7 of the Standard Specifications, the details shown on 
the plans, and these Special Provisions. 
 
A storm drain label in accordance with City STD. 409 shall be installed at each drainage catch 
basin.  
 
Contractor to provide connection to the existing storm drain system as required to accommodate 
the proposed improvements. 
 
51-7.01D Payment:  Catch Basin, Type II shall be paid for at the contract price each, which 
price shall include full compensation for furnishing all labor, materials, tools, equipment, and doing 
all the work involved in placing drainage structures including; excavation, removal of existing 
drainage structure, trench dewatering, trench plates (as needed), disposal of soil and 
groundwater, placing and compacting all required bedding and backfill, concrete drainage 
structure, metal frames and covers or frames and grates, storm drain labels, and connection to 
the existing storm drain system. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
[Version: 10/03/14 DCM STD2010] 
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73 CONCRETE CURBS AND SIDEWALKS 
 
 
73-1.01A Summary:  This work shall consist of curbs, gutters, sidewalks, curb ramps and shall 
be constructed in accordance with the details and at the location shown on the plans and in 
conformance to the requirements of Section 73 of the City Specifications, and Standard 
Specifications. 
 
73-1.01E Color:  A colored pigment designed for the integral coloring of concrete shall be added 
to the concrete mix. The pigment shall contain pure concentrated mineral pigments specifically 
processed for mixing into concrete and complying with ASTM C979. The colored pigment shall 
be Davis Colors color #860, applied in a dosage of 1 pound per 94 pound sack of cement 
(approximately 6 pounds per cubic yard of concrete for a 6 sack mix), or L. M. Scofield color 
#SG860 applied in a dosage to produce an equivalent color, or an approved equal. 
 
73-2.03 Curb Construction:  Curb construction shall be in accordance with Section 73-1.05 of 
the City Standards. Curb construction shall be in conformance to the details and at the locations 
shown on the plans and in accordance with City Specifications. 
 
Curb and gutter shall be constructed in conformance to City STD-241, the details and locations 
shown on the plans and in accordance with the City Specifications. Class 2 aggregate base shall 
be in accordance with Section 26 of these Special Provisions. 
 
All concrete which is to be removed from curb and gutter areas shall be removed to the nearest 
construction joint or as directed by the Engineer. 
 
Curb and gutter shall be cured in accordance with the requirements of Section 90-7 of the 
Standard Specifications except that the Contractor may substitute other than a pigmented sealer 
upon the approval in writing of such substituted sealer by the Engineer. 
 
All oil, paint, tire marks, and other discoloring shall be removed from the curb and gutter by 
sandblasting prior to acceptance by the Engineer. Cement mortar will not be an acceptable 
substitute for sandblasting. Vandalism to uncured concrete surface shall be removed. If it cannot 
be removed from the surface, then the vandalized concrete shall be removed and replaced to the 
nearest scoremark. 
 
73-3.03 Sidewalk and Curb Ramp Construction:  Sidewalk and curb ramps shall be 
constructed in accordance with the details and at the location shown on the plans and in 
conformance to the requirements of Section 73 of the City Specifications with the following 
modifications and additional requirements. 
 
All concrete which is to be removed from sidewalk areas shall be removed to the nearest 
transverse score mark across the full width of sidewalk or construction joint as directed by the 
Engineer. 
 
Soft or spongy material shall be removed and replaced with suitable material as required by the 
Engineer. 
 
Sidewalk  and curb ramp shall be cured in accordance with the requirements of Section 90-7 of 
the Standard Specifications except that the Contractor may substitute other than pigmented 
sealer upon approval in writing of such substituted sealer by the Engineer. 
 
All oil, paint, tire marks, and other discoloring shall be removed from the sidewalk and  curb ramp, 
by sandblasting prior to acceptance by the Engineer. Cement mortar will not be an acceptable 
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substitute for sandblasting. Vandalism to uncured concrete surface shall be removed. If it cannot 
be removed from the surface, then the vandalized concrete shall be removed and replaced to the 
nearest scoremark. 
 
Curb ramps shall be constructed in accordance with the details and at the locations shown on the 
plans per Caltrans Standard plan A88A except the thickness shall be 4” minimum.  For purposes 
of payment, curb ramp will be measured between the outside border of the ramp and landing, and 
exclude the curb and gutter.  The area of concrete beneath the detectable warning surface shall 
be paid for at the contract price per square foot of curb ramp. 
 
Curb ramp detectable warning surfaces shall consist of prefabricated raised truncated domes 
constructed with curb ramps in conformance with the details shown on the plans and Caltrans 
Standard Plan A88 and these Special Provisions. The color of the detectable warning surface 
shall be yellow conforming to Federal Standard 595B, Co. No. 335838. Prefabricated detectable 
warning surfaces shall be installed in accordance with the manufacturer’s recommendations. 
 
Retaining curbs shall be constructed in accordance with the details and at the locations shown on 
the plans. Class 2 aggregate base shall be in accordance with Section 26 of these Special 
Provisions. 
 
73-3.04 Payment: Curb and Gutter shall be paid for at the contract price per linear foot, which 
price shall include full compensation for furnishing and applying curing materials,  removing 
discoloring, furnishing all labor, materials, tools and equipment and doing all the work involved in 
constructing curb and gutter complete in place as specified, including furnishing and placing 
expansion joint filler, Class 2 Aggregate base, constructing weakened plane joints, excavating, 
and backfilling. 
 
Curb Ramp shall be paid for at the contract price per square foot, which price shall include full 
compensation for furnishing and applying curing materials, removing discoloring, furnishing all 
labor, materials, tools and equipment and doing all the work involved in constructing curb ramp 
and retaining curbs complete in place as specified, including furnishing and placing expansion 
joint filler, sand base layer, Class 2 Aggregate base, and detectable warning surface, restoration 
of irrigation and landscaping, constructing weakened plane joints, excavating, and backfilling.  
 
For purposes of payment, curb ramp will be measured between the outside border of the ramp 
and landing,and exclude the curb and gutter.  The area of concrete beneath the detectable 
warning surface shall be paid for at the contract price per square foot of curb ramp. 
 
Sidewalk shall be paid for at the contract price per square foot, which price shall include full 
compensation for furnishing and applying curing materials, removing discoloring, furnishing all 
labor, materials, tools and equipment and doing all the work involved in constructing sidewalk and 
retaining curbs complete in place as specified, including furnishing and placing expansion joint 
filler, sand base layer, Class 2 Aggregate base, restoration of irrigation and landscaping, 
constructing weakened plane joints, excavating, and backfilling. 
 
 
 
 
 [Version:  10/21/14CDA STD2010] 
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81 MONUMENTS 
 
 
81-1.01 Description:  All City monuments shown on the plans shall be placed in accordance with 
the requirements of Section 81 of the City Specifications and these Special Provisions. 
 
The exact location of the monuments will be established by the Engineer and upon completion, 
the monuments will be checked and the center point stamped by the Engineer. 
 
81-1.04 Payment:  City Monument shall be paid for at the contract unit price each, which price 
shall include full compensation for furnishing all labor, materials, tools and equipment, and doing 
all the work involved in constructing monuments complete in place, including removal of existing 
monuments disturbed during construction which shall be replaced with new monuments, and no 
additional allowance will be made therefor. 
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84 TRAFFIC STRIPES AND PAVEMENT MARKINGS 
 
 

84-1 GENERAL 
 
84-1.01 General:  Attention is directed to Section 12 “Temporary Traffic Control” and Section 15 
“Existing Facilities” of these Special Provisions. Traffic stripes and pavement markings shall 
conform to the applicable provisions of Section 84 of the Standard Specifications, The City Traffic 
Standards, and these Special Provisions and shall be placed at the locations shown on the Plans. 
Pavement markers shall conform to Section 85 of these Special Provisions. 
 
The Contractor shall provide and install temporary retro-reflective pavement markings on the 
same day as the existing permanent markings are removed or destroyed, or as directed by the 
Engineer, and maintain them until the new permanent markings are in place. 
 
Temporary striping on all ground surfaces shall be paint (white and/or yellow) with retro-reflective 
glass beads or an approved equivalent and shall be installed the same day as the existing permanent 
striping is removed, or as directed by the Engineer. Temporary striping shall be maintained until 
new permanent striping is in place. 
 
Existing pavement markings, including crosswalks, disturbed by construction activities shall be 
replaced in their entirety. 
 
All striping to be replaced shall match existing sections in kind unless approved by the Engineer. 
 
The Contractor shall remove all existing traffic striping and pavement marking in conflict with 
proposed improvements, as shown on the Plans, and as directed by the Engineer, and shall be 
responsible for the proper disposal of their grindings away from site work.  
 
Permanent traffic stripes and pavement markings shall be installed after all iron has been raised 
for that particular street section, but no more than five days after final paving for that section of 
roadway.  
 
Existing stripes and pavement markings to remain, which are damaged by the work shall be 
replaced at the Contractor’s expense. This includes areas outside the immediate project limits. 
 
Painted curbs which are damaged or replaced as part of the work shall be repainted to match existing 
conditions. 
 
84-1.04 Payment:  12” Thermoplastic Crosswalk Stripe shall be paid for at the contract price 
per linear foot, which price shall include furnishing all thermoplastic pavement marking material 
whether white or yellow, tape, and furnishing all equipment, tools, and labor, and doing all the 
work involved as herein specified, including but not limited to, eradication of existing crosswalk 
stripes, surface preparation, replacement of damaged stripes, temporary crosswalk stripes, all 
temporary traffic measures, and any other work required to install crosswalk stripes not 
specifically enumerated in the City Standards, these Special Provisions or on the Project Plans, 
and no additional allowance will be made therefor. 

 
Traffic Stripe, Detail 4 shall be paid for at the contract price per linear foot, which price shall 
include furnishing all markers whether retroreflective or non-reflective, tape, and furnishing all 
equipment, tools, and labor, and doing all the work involved as herein specified, including but not 
limited to, eradication of existing stripes and markers, surface preparation, replacement of 
damages stripes and markers, temporary traffic stripes, all temporary traffic measures, and any 
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other work required to install traffic stripes not specifically enumerated in the City Standards, these 
Special Provisions or on the Project Plans, and no additional allowance will be made therefor. 
 
 
[Version: 04/29/15 DCM STD2010]   
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85 PAVEMENT MARKERS 
 
 
85-1.01 General:  Raised pavement markers shall be placed at the locations shown on the Plans 
and in accordance with the applicable provisions of Section 85 of the Standard Specifications, these 
Special Provisions, and the City of Santa Rosa Traffic Standards. Attention is directed to Section 
15 “Existing Facilities” of these Special Provisions. 
 
85-1.02 Materials:  All raised pavement markers (RPMs) shall conform to the most current State 
Specifications. 
 
85-1.02B Nonreflective Pavement Markers:  All non-reflective pavement markers shall be ceramic. 
 
85-1.02C Retroreflective Pavement Markers:   Blue reflective raised pavement markers are to 
be placed per City STD -857 for each fire hydrant within the construction limits of the project. 
Where a hydrant, whether existing or new, is located at the corner of two streets, a blue RPM 
shall be placed in each street. 
 
85-1.03 Construction:  Existing raised pavement markers to remain, which are damaged by the 
Contractor, shall be replaced as determined by the Engineer, at the Contractor’s expense. This 
includes areas outside the immediate project limits. 
 
The exact locations and limits of raised pavement markers will be determined in the field by the 
Engineer. 
 
The Contractor shall provide, install and maintain temporary markers on the same day that the 
existing permanent markers are removed, or as directed by the Engineer, and maintain this 
delineation until new permanent markers are in place. Temporary markers on non-ground surfaces 
shall be plastic adhesive retroreflective delineators. 
 
Existing raised pavement markers conflicting with the proposed striping shall be removed 
immediately prior to placement of new markers. 
 
Holes left in the pavement due to the removal of raised pavement markers shall be filled with 
enough adhesive to replace any asphalt which comes off with the removal of the pavement 
marker, leaving a level driving surface.  
 
Permanent raised pavement markers shall be installed within 5 days following final pavement 
operations.  Temporary markings shall be in place the same day of pavement operations. 
 
85-1.04 Payment:  Blue, Retroreflective Pavement Markers,   shall be paid for at the contract 
unit price each, which price shall include full compensation for furnishing all labor, materials, tools 
and equipment, and doing all work involved in placing raised pavement markers, complete in 
place, including adhesives, removing existing pavement markers, and no additional allowance will 
be made therefor. 

 
With the exception of Blue, Retroreflective Pavement Markers, pavement markers of the 
various types shall be included in the linear foot price paid for traffic striping and no additional 
compensation shall be made. 
 

[Version: 04/29/15 DCM STD2010]  
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90 CONCRETE 

 

90-1.01C(6) Mix Design:  The proportions of the water, sand and aggregate shall be regulated 
so as to produce a plastic, workable and cohesive mixture.  
 
90-1.01D(2) Cementitious Material Content:  Concrete shall contain a minimum of 564 pounds 
of cementitious material per cubic yard. The amount of cement by weight of the specified 
cementitious material shall be 75 to 85 percent.  
 
90-1.01D(5) Compressive Strength:  The 28 day compressive strength of concrete shall be 
4,000 pounds per square inch (psi) or greater. 
 
90-1.01D(6) Curing Compound:  Concrete shall be cured per Section 90-1.03B of the Standard 
Specifications.  Pigmented curing compound or any other material that will leave a noticeable 
residue shall not be allowed.  
 
90-1.02E(2) Chemical Admixtures:  An admixture shall not be used to reduce the amount of 
cementitious material content. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
05/18/2015 DCM 2010STD 
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121 NOTIFICATION 
 
 
121-1.01:  The Contractor shall notify the Engineer of any work to be performed on any given 
work day either on the afternoon of the prior working day or before 8:30 a.m. on the given working 
day.  Any work completed for which the Engineer has not received prior notification of its 
scheduling MAY NOT BE ACCEPTED FOR PAYMENT. 
 
121-3.01 Payment:  Full compensation for conforming to the provisions of this section shall be 
considered as included in the prices paid for the various contract items of work involved and no 
additional compensation will be allowed therefor. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
[Version:  10/13/14-CDA STD2010] 
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124 MATERIAL RECYCLING 
 
 
124-1.01 Description:  The Contractor shall dispose of all portland cement concrete and asphalt 
concrete, generated from removal or demolition activities on the project, at a recycler for these 
materials.  The Contractor shall provide receipts verifying delivery and approximate quantity (in 
tons) of the material delivered to a material recycler. 
 
All other excess materials from the project shall become the property of the Contractor and shall 
be disposed of by him, at his expense. 
 
124-1.02 Payment:  Full compensation for material recycling as specified herein shall be 
considered as included in the contract prices paid for various items of work, and no additional 
compensation will be allowed therefor. 
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130 SANITARY SEWER SYSTEM  
 
 
130-1 General:  Sanitary sewer system components and related appurtenances shall conform to 
the requirements as specified in the City of Santa Rosa Sanitary Sewer Standards Specifications 
Section 130, the Project Plans, and modifications herein. 
 

130-1.06 Sewer Laterals:  If the proposed sewer main invert(s) are at a higher elevation than the 
existing invert(s), the Contractor shall submit a temporary connection plan to the Engineer for 
approval a minimum of 5 working days prior to start of work.  The temporary connection plan shall 
include a schedule of work.  The Contractor shall continuously monitor the upstream manhole of 
any temporary connection.   
 
130-1.12 Payment:  8” SDR 26 Sanitary Sewer Main and 10” SDR 26 Sanitary Sewer Main 
shall be paid for at the contract price per linear foot for the specified sizes, which price shall 
include full compensation for furnishing all labor, materials, tools, equipment and incidentals, and 
doing all the work involved for sewer main installation, including but not limited to: potholing other 
than as specified in Section 15 to facilitate the progress of work; excavation and disposal of 
excavated materials; hand digging if needed; root pruning; dewatering and disposal of trench 
groundwater; bypass pumping if needed; contamination awareness; fittings/couplings; felt 
expansion joint material if required; temporary connections; modifications to existing manholes to 
accept new mains; connections to new or existing manholes or mains, including sealing of 
penetrations water tight; supporting or removal and disposal of existing utilities in the same trench 
if required; placing and compacting all required bedding and backfill including control density fill if 
required; trench plates as needed; temporary trench paving; removal and replacement of curb, 
gutter, and sidewalk as needed; cleaning and flushing; testing; video inspection; as specified 
herein, and no additional allowance will be made therefor. 
 
The actual quantity of sewer main to be paid for will be the length measured from center of 
manhole to center of manhole/mainline cleanout along the finished grade to the nearest foot, 
excluding the sweep and the portion of pipe used for constructing the mainline cleanout. Pipe 
purchased by the Contractor in excess of the measured amount will not be paid for by the City.   
 
Abandon or Remove Existing Sewer System Components shall be paid for at the contract 
lump sum price, which price shall include full compensation for furnishing all labor, materials, 
tools, equipment and incidentals, and doing all the work involved to abandon or remove existing 
sewer system components, included but not limited to: modifications to existing manholes to 
remove existing mains and reform channels, excavation and disposal of excavated materials; 
hand digging if needed; dewatering and disposal of trench groundwater; contamination 
awareness; supporting or removal and disposal of existing utilities in the same trench, if required; 
abandonment or removal and disposal of existing sewer system components; placing and 
compacting all required bedding and backfill including control density fill if required; trench plates 
as needed; temporary trench paving; removal and replacement of concrete curb, gutter and 
sidewalk as needed; bypass pumping if needed; as specified herein, and no additional allowance 
will be made therefor. 
 
4” Sanitary Sewer Lateral and 6” Sanitary Sewer Lateral shall be paid for at the contract unit 
price each for the various sizes, which price shall include full compensation for furnishing all labor, 
materials, tools, equipment and incidentals, and doing all the work involved for sewer lateral 
installation, including but not limited to: potholing other than as specified in Section 15 to facilitate 
the progress of work; investigation for existing cleanout within three feet of back of walk; 
excavation and disposal of excavated materials; hand digging if needed; root pruning; dewatering 
and disposal of trench groundwater; fittings/couplings; temporary connections; connection to main 
and existing lateral; supporting or removal and disposal of existing utilities in the same trench, if 
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required; tracer wire if required; placing and compacting all required bedding and backfill including 
control density fill if required; trench plates as needed; temporary trench paving; removal and 
replacement of curb, gutter, sidewalk and driveways if needed; setting cleanout to grade and 
installing concrete collars as required; restoration of irrigation and landscaping; cleaning and 
flushing; testing; video inspection; as specified herein, and no additional allowance will be made 
therefor. 
 

48” Sanitary Sewer Manholes shall be paid for at the contract unit price each, which price shall 
include full compensation for furnishing all labor, materials, tools, equipment and incidentals, and 
doing all the work involved for the installation of sewer manholes, including but not limited to: 
potholing other than as specified in Section 15 to facilitate the progress of work; excavation and 
disposal of excavated materials; hand digging if needed; dewatering and disposal of trench 
groundwater; bypass pumping if needed; contamination awareness; couplings and pipe if 
connecting to existing mains; water tight sealing of penetrations; coating and patching; supporting 
or removal and disposal of existing utilities in the same trench, if required; placing and compacting 
all required bedding and backfill including control density fill if required; trench plates as needed; 
temporary trench paving; concrete collar; installing and adjusting the cast iron frame and cover to 
grade after final paving is complete; testing; as specified herein, and no additional allowance will 
be made therefor. 
 
60” Sanitary Sewer Manholes shall be paid for at the contract unit price each, which price shall 
include full compensation for furnishing all labor, materials, tools, equipment and incidentals, and 
doing all the work involved for the installation of sewer manholes, including but not limited to: 
potholing other than as specified in Section 15 to facilitate the progress of work; excavation and 
disposal of excavated materials; hand digging if needed; dewatering and disposal of trench 
groundwater; bypass pumping if needed; contamination awareness; couplings and pipe if 
connecting to existing mains; water tight sealing of penetrations; coating and patching; supporting 
or removal and disposal of existing utilities in the same trench, if required; placing and compacting 
all required bedding and backfill including control density fill if required; trench plates as needed; 
temporary trench paving; concrete collar; installing and adjusting the cast iron frame and cover to 
grade after final paving is complete; testing; as specified herein, and no additional allowance will 
be made therefor 
 

Trench Bracing and Shoring - Sewer shall be paid for at the contract lump sum price, which 
price shall include full compensation for furnishing all labor, materials, tools and equipment, and 
doing all work involved for trench bracing and shoring and no additional allowance will be made 
therefor. 
 

Full compensation for television inspection shall be considered as included in the prices paid for 
the various contract items of work involved and no additional allowance will be made therefor. 
 
Full compensation for bypass pumping shall be considered as included in the prices paid for the 
various contract items of work involved and no additional allowance will be made therefor. 
 
 
 
 
 
 
 
Version Date:  11/28/17  
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132 WATER DISTRIBUTION SYSTEM 
 
 
132-1.01 Description:  Water Distribution System and related appurtenances shall conform to 
the requirements as specified in the City of Santa Rosa Water Distribution System Construction 
Standard Specifications Section 132, the Project Plans, and modifications herein. 
 
132-1.11 Excavation, Backfill, and Resurfacing: The Contractor shall remove and replace 
sidewalk and planter strips as required for all water work to the nearest transverse score mark on 
both sides and full sidewalk width. All areas of sidewalk removed for construction shall be 
backfilled and compacted level with temporary asphalt concrete or covered with 1 inch thick 
plywood, laid flat with ADA compliant temporary asphalt concrete taper on both ends. 
    
132-1.15A Water Services:  New service laterals shall be installed with a minimum horizontal 
clearance of 3 feet from gas laterals and a minimum of 5 feet from sewer laterals. 
 

132-1.30 Payment:  1” Water Service on Existing Main shall be paid for at the contract price 
each for the specified sizes and types, which price shall include full compensation for furnishing 
all labor, materials, tools, equipment, incidentals, and doing all work involved in water service 
installation on an existing main, including but not limited to: excavation and disposal of excavated 
materials; dewatering and disposal of trench groundwater; contamination awareness; hot tap 
preparation (City to perform actual hot tap); saddle, valve and necessary fittings on existing main; 
proper size penetration in main; water service tubing and fittings as required; meter box and lid to 
grade; meter shut off valves; tie-in at back of sidewalk; meter transfer; abandoning old water 
service, including removing meter boxes, valves and saddles and installing a full circle stainless 
steel clamp; placing and compacting all required bedding and backfill; trench plates as needed; 
testing and chlorination; temporary trench paving; removal and replacement of median curb and 
island, curb, gutter, sidewalk and driveways as needed; restoration/reconstruction of 
landscaping/irrigation as needed; as specified herein, and no additional allowance will be made 
therefor. 
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A - FEES AND PERMITS 
 
 
The Contractor shall obtain all necessary and required permits for the project.  All permits issued 
by the City Building Department will be issued at no cost to the Contractor; these fees will be paid 
by an appropriate City department.  All other required permits shall be obtained at the Contractor's 
expense. 
 
All electrical service charges or fees that may be required by Pacific Gas and Electric Company 
shall be paid for by an appropriate City department. 
 
The Contractor shall obtain a permit for excavating and shoring trenches in excess of five feet or 
more in depth will be required from the State of California Division of Industrial Safety. 
 
The City has obtained a permit from the City of Santa Rosa Water Department for a one-time 
groundwater discharge permit into the City sewer system. Payment of the permit fee and any 
other fees for discharge into the sewer system shall be paid for by the City. A copy of the 
Authorization to Discharge is included herein. Any required water sampling will be the 
responsibility of the City. The phone number for the Industrial Waste Section is (707) 543-3369. 
 
Full compensation for securing, complying and the cost of all permits shall be considered as 
included in the contract prices for the various items of work and no additional allowance will be 
made therefor. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
[Version:  2/2/15CDA STD2010] 
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BID FORMS 
 
 

C I T Y O F S A N T A  R O S A 
 

STATE OF CALIFORNIA 
 
 

OAKMONT DR. SEWER MAIN UPSIZING OAKMONT CREEK TO GREENFIELD CIR 
 
 
The work to be performed and referred to herein is in the City of Santa Rosa, California and 
consists of improvements to be constructed in accordance with the provisions of the Invitation for 
Bids, containing the Notice to Bidders, the Special Provisions, the Project Plan(s), the Bid Forms 
and the Contract, all of which are by reference incorporated herein, and each Addendum, if any is 
issued, to any of the above which is also incorporated by reference herein. 
 

TO THE AWARD AUTHORITY OF THE CITY OF SANTA ROSA 
 
The undersigned, as bidder, declares that the only person or parties interested in this bid as 
principals are those named herein; that this bid is made without collusion with any other person, 
firm, or corporation; that Contractor has carefully examined the Project Plans, Invitation for Bids 
and conditions therefor, and is familiar with all bid requirements, that Contractor has examined this 
Contract and the provisions incorporated by reference herein, and Contractor hereby proposes, 
and agrees that if its bid is accepted by the City, Contractor will provide all necessary machinery, 
tools, apparatuses, and other means of construction, and to do all the work and furnish all the 
materials and services required to complete the construction in accordance with the Contract, the 
Special Provisions, the Project Plan(s), and Addenda to any of the above as incorporated by 
reference, in the time stated herein, for the unit prices and/or lump sum prices as follows: 
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CITY OF SANTA ROSA 

UNIT PRICE SCHEDULE

C02137 - OAKMONT DR. SEWER MAIN UPSIZING OAKMONT CREEK TO GREENFIELD CIR

NAME OF BIDDER:______________________________________________________

No. Item Quantity Units Unit Price Total Price

1 TRAFFIC CONTROL 1 LS $____________ $_________________

2 WATER POLLUTION CONTROL 1 LS $____________ $_________________

3 RELOCATE UTILITY BOX 1 EA $____________ $_________________

4 ADJUST MANHOLE TO GRADE 1 EA $____________ $_________________

5 UTILITY CLEARANCES 1 LS $____________ $_________________

6 DECOMPOSED GRANITE 480 SF $____________ $_________________

7 ASPHALT CONCRETE CONFORM 27 TON $____________ $_________________

8 PERMANENT TRENCH PAVING 335 TON $____________ $_________________

9 CATCH BASIN TYPE II 2 EA $____________ $_________________

10 CURB AND GUTTER 114 LF $____________ $_________________

11 CURB RAMP 269 SF $____________ $_________________

12 SIDEWALK 392 SF $____________ $_________________

13 CITY MONUMENT 4 EA $____________ $_________________

14 12" THERMOPLASTIC CROSSWALK STRIPE 156 LF $____________ $_________________

15 TRAFFIC STRIPE, DETAIL 4 1066 LF $____________ $_________________

16 BLUE, RETROREFLECTIVE PAVEMENT MARKER 2 EA $____________ $_________________

17 8" SDR 26 SANITARY SEWER MAIN 51 LF $____________ $_________________

18 10" SDR 26 SANITARY SEWER MAIN 1187 LF $____________ $_________________

19 ABANDON OR REMOVE EXISTING SANITARY SEWER SYSTEM COMPONENTS 1 LS $____________ $_________________

20 4" SANITARY SEWER LATERAL 15 EA $____________ $_________________

21 6" SANITARY SEWER LATERAL 1 EA $____________ $_________________

22 48" SANITARY SEWER MANHOLE 6 EA $____________ $_________________

23 60" SANITARY SEWER MANHOLE 1 EA $____________ $_________________

24 TRENCH BRACING AND SHORING-SEWER 1 LS $____________ $_________________

25 1" WATER SERVICE ON EXISTING MAIN 1 EA $____________ $_________________

GRAND TOTAL BID $_________________
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In the case of any discrepancy between the unit price and the total set forth for the item, the unit price 
shall prevail; provided, however, that if the amount set forth as a unit price is ambiguous, unintelligible 
or uncertain for any reason, or is omitted, or in the case of lump sum items, is not the same amount 
as the entry in the "Total" column, then the amount set forth in the "Total" column for the item shall 
prevail in accordance with the following: 
 

1. As to lump sum items, the amount set forth in the "Total" column shall be the unit 
price; 

 
2. As to unit basis items, the amount set forth in the "Total" column shall be divided by 

the estimated quantity for the item and the price thus obtained shall be the unit price.  
 
The Total Base Bid shall be the sum of the "Total" column.  In case of discrepancy between the sum 
of the "Total" column and the amount entered as Total Base Bid, the sum of the "Total" column shall 
prevail.  The bid comparison will be based on the sum of the "Total" column for each bidder. 
 
If this Contract Bid is accepted by the City and the undersigned fails to execute the Contract and to 
give all the bonds required under the Contract, with a surety satisfactory to the Award Authority of 
the City of Santa Rosa, within ten calendar days after bidder has received the Notice of Award from 
the Engineer, then the Award Authority may, at its option, determine that the bidder has abandoned 
the Contract, and thereupon this bid and the acceptance thereof shall be null and void, and the 
forfeiture of the security accompanying this bid shall be in accordance with California Public Contract 
Code section 20172. 
 
The undersigned understands and agrees that the City is not responsible for any error or omissions 
on the part of the undersigned in making this bid. 
 
The bidder to whom the Contract is awarded agrees to execute the Contract in favor of the City, in 
the form attached, and to deliver any and all required bond(s) and insurance certificates within ten 
calendar days from the date of Contractor’s receipt of the Notice of Award. Following the award of 
the Contract, Contractor shall commence work within ten calendar days from the day authorized in 
the Notice to Proceed and diligently prosecute the same to completion in accordance with Section 
8-1.04. 
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NAME OF BIDDER: 

LIST OF SUBCONTRACTORS 

 

 
 
The following is a list of each subcontractor who will perform work or labor or render services to the 
undersigned for the construction of the project in an amount in excess of ½ of 1% of the total amount 
of this bid.  
 
The undersigned agrees that any portion of the work in excess of ½ of 1% of the total amount of this 
bid and for which no subcontractor is designated herein will be performed by the undersigned. 
 

                             

SUBCONTRACTOR 
NAME 

SUBCONTRACTOR 
LICENSE NUMBER 

SUBCONTRACTOR 
DIR 

REGISTRATION 
NUMBER 

SUBCONTRACTOR 
BUSINESS ADDRESS 

DESCRIPTION 
OF WORK 
(ITEM NO.) 
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NAME OF BIDDER: 

LIST OF PREVIOUS SIMILAR JOBS 
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NONCOLLUSION DECLARATION 
TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 

 
The undersigned declares: 
 
I am the __________________ of ____________________________, the party making the 
foregoing bid. The bid is not made in the interest of, or on behalf of, any undisclosed person, 
partnership, company, association, organization, or corporation. The bid is genuine and not 
collusive or sham. The bidder has not directly or indirectly induced or solicited any other bidder to 
put in a false or sham bid. The bidder has not directly or indirectly colluded, conspired, connived, 
or agreed with any bidder or anyone else to put in a sham bid, or to refrain from bidding. The bidder 
has not in any manner, directly or indirectly, sought by agreement, communication, or conference 
with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or 
cost element of the bid price, or of that of any other bidder. All statements contained in the bid are 
true. The bidder has not, directly or indirectly, submitted his or her bid price or any breakdown 
thereof, or the contents thereof, or divulged information or data relative thereto, to any corporation, 
partnership, company, association, organization, bid depository, or to any member or agent 
thereof, to effectuate a collusive or sham bid, and has not paid, and will not pay, any person or 
entity for such purpose. 
 
Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint 
venture, limited liability company, limited liability partnership, or any other entity, hereby represents 
that he or she has full power to execute, and does execute, this declaration on behalf of the bidder. 
 
I declare under penalty of perjury under the laws of the State of California that the foregoing is true 
and correct and that this declaration is executed on _________________ [date], at 
_______________________________ [city], ________ [state]. 
 
  
NOTE: The above Noncollusion Declaration is part of the Contract Bid.  Signing this Bid on 

the signature portion thereof shall also constitute signature of this Noncollusion 
Declaration. 
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BID BOND AFFIDAVIT AND BIDDER’S SIGNATURE PAGE 
 
Accompanying this bid is a guaranty in the form of (Notice: Insert the words "cash $," "Cashier's 
Check," "Certified Check," or "Bidder's Bond" as the case may be): 
        
              
 
in an amount equal to at least ten percent of the total of this bid. 
 
The undersigned further agrees that if Contractor does not execute the Contract and deliver the 
necessary bonds to the City within the period of time specified in this Invitation for Bids, the 
proceeds of the security accompanying this bid shall become the property of the City of Santa 
Rosa, California, and this bid and the acceptance thereof may, at the option of the City, be 
considered null and void. 
 
The undersigned is licensed in accordance with an act providing for the registration of Contractors, 
License No.                  , Class                , expiration date                          . 
 
The undersigned in registered with the Department of Industrial Relations, Registration No. 
______________. 
 
IMPORTANT NOTICE:  If bidder or other interested person is a corporation, state legal name of 
corporation, also names of the president, secretary, treasurer, and manager of the corporation; if 
a partnership, state true name of partnership, also the names of all partners in the partnership; if 
the bidder is a sole proprietor, state the business name and the proprietor's name in full.   
 
Secretary of State Business Entity Number:       . 
 

 

 

 

 

Business Address 
 
  

Telephone Number 

 
 
I declare under penalty of perjury that the foregoing is true and correct. 
 
 

BIDDER'S SIGNATURE: 

 

TITLE: 

 

DATE: 
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CONTRACT 

 
 

CITY OF SANTA ROSA 
 

CALIFORNIA 
 

CONTRACT NO. C02137 
OAKMONT DR. SEWER MAIN UPSIZING OAKMONT CREEK TO GREENFIELD CIR 

 
 
This Contract is made and entered into as of date to be added upon award at Santa Rosa, 
California, between the City of Santa Rosa (“City") and ___________________ of 
________________ ("Contractor"). 
 
ARTICLE I - For and in consideration of the payment and agreement hereinafter mentioned, to be 
made and performed by City, and under the conditions expressed in the required bonds                                              
hereunto annexed, Contractor agrees that for the benefit of City, at its own cost and expense, to 
do all the work and furnish all the materials, except such as are mentioned in the Special Provisions 
to be furnished by City, necessary to construct and complete the work herein described in a good, 
workmanlike, and substantial manner.  The work embraced herein shall be done in accordance 
with the Standard Specifications of the State of California Department of Transportation, dated 
2010, insofar as the same may apply (Standard Specifications); in accordance with the City of Santa 
Rosa Construction Specifications for Public Improvements (City Specifications); in accordance with 
the City of Santa Rosa Design and Construction Standards, (City Standards); in accordance with 
the State of California Department of Transportation Standard Plans, dated 2010 (Standard Plans), 
(collectively, “Contract Documents”) and in accordance with the Special Provisions hereinabove set 
forth, all of which are hereby incorporated into and made part of this Contract. 
 
The work to be performed is further shown upon a plan consisting of 9 sheets entitled, Oakmont 
Dr. Sewer Main Upsizing Oakmont Creek to Greenfield Cir, File Number 2018-0027, approved by 
the Deputy Director of Transportation and Public Works, hereinafter referred to as the Project 
Plan(s). 
 
ARTICLE II - Contractor agrees to receive and accept the following prices as full compensation for 
furnishing all materials and doing all the work contemplated and embraced in this Contract; also 
for all loss or damages arising out of the nature of the work aforesaid, or from the acts of the 
elements, or from any unforeseen difficulties or obstructions which may arise or be encountered in 
the prosecution of the work until its acceptance by City and for all expenses incurred by or in 
consequence of the suspension or discontinuance of work, and for well and faithfully completing 
the work, and the whole thereof in the manner and according to the Project Plans and Invitation 
for Bids therefor, and the requirements of the Engineer under them to wit: 
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ITEM NUMBER QUANTITY DESCRIPTION  UNIT PRICE  TOTAL 

   $  $  

       

TOTAL BASE BID (SUM OF "TOTAL" COLUMN) $    

 
 
 
 
 
 

BID ITEMS IN THIS SECTION WILL BE INSERTED 
UPON AWARD OF THE CONTRACT AND SHALL BE 

THE SAME AS THOSE BID UPON. 
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ARTICLE III - City and Contractor hereby promise and agree that Contractor shall provide the 
materials and do the work according to the terms and conditions herein contained and referred to, 
for the prices aforesaid, and City hereby agrees to pay for the same at the time, in the manner, and 
upon the conditions set forth; and the parties for themselves, their heirs, executors, administrators, 
successors, and assigns, do hereby agree to full performance of the covenants herein stated. 
 
ARTICLE IV - By execution of this Contract, Contractor hereby represents and certifies that 
Contractor is aware of the provisions of Labor Code section 3700 which require every employer to 
be insured against liability for Workers’ Compensation or to undertake self-insurance in accordance 
with the provisions of that Code, and Contractor hereby agrees to comply with such provisions before 
commencing the performance of the work of this Contract. 
 
ARTICLE V - It is further expressly agreed by and between the parties hereto that the Invitation for 
Bids, containing the Notice to Bidders including  any required Bonds, the Contract Documents, and 
any Addenda are all essential parts of this Contract and are specially referred to and by such 
reference made a part hereof.  In the event of any conflict in the provisions thereof, the terms of said 
documents shall control each over the other, in the following order: 
 

1. Special Provisions  
2. Project Plans  
3. City Standards 
4. City Specifications 
5. Standard Specifications  
6. Standard Plans  

 
ARTICLE VI - Contractor agrees to commence work pursuant to this Contract within ten calendar 
days from the date authorized in the Notice to Proceed and to diligently prosecute the same to 
completion in accordance with Section 8-1.04C of the Special Provisions. 
 
This Contract shall not be transferred or assigned without the prior written consent of City, which 
may be withheld by City in its sole and absolute discretion. 
 
If Contractor is a corporation, two corporate officers of Contractor, one from each of the following two 
groups shall execute this Contract: a) the chairman of the board, president or any vice-president; b) 
the secretary, any assistant secretary, chief financial officer, or any assistant treasurer. The name 
and title of the corporate officers shall be printed under the signature. 
 
In witness whereof, the parties hereto have executed this Contract as of the date first written above. 

 

City: 
 
City of Santa Rosa, 
a Municipal corporation 
 
By:        
 
Title:        
 
ATTEST:  
By:        
Title:        
 
Approved as to form: 
 
By:        
 Office of City Attorney 

Contractor: 
 
Name of Contractor, 
Type of entity 
 
By:        
 
Name:        
 
Title:        
 
By:        
 
Name:        
 
Title:        
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