Project Name: SOUTH DAVIS NEIGHBORHOOD PARK PLAY AREA REVITALIZATION PROJECT

Contract No.: C02215 Bid Opening: 7/15/2025

Name Total Bid Amount % Over/Under Estimate

Engineer's Estimate \$1,229,129.00

 HANFORD APPLIED RESTORATION & CI
 \$1,498,794.50
 21.94% OVER

 ARGONAUT CONSTRUCTORS
 \$1,613,460.00
 31.27% OVER

 CESTAROLLO CONSTRUCTION
 \$1,783,345.00
 45.09% OVER



Project Name: SOUTH DAVIS NEIGHBORHOOD PARK PLAY AREA REVITALIZATION - Bid Abstract

Contract No.: C02215 Bid Open: 7/5/2025

|      | Engineer's Estimate                            |      |          | e               | HANFORD APPLIED RESTORATION |              | ARGONAUT CONSTRUCTORS |              | CESTAROLLO CONSTRUCTION |              |                |
|------|--|------|----------|-----------------|-----------------------------|--------------|-----------------------|--------------|-------------------------|--------------|----------------|
| Line |  |      |          |                 |                             |              |                       |              |                         |              |                |
| No   | Description                                    | Unit | Quantity | Estimated Price | Estimated Total             | Price        | Total                 | Price        | Total                   | Price        | Total          |
| 1    | TEMPORARY TRAFFIC CONTROL                      | LS   | 1        | \$5,000.00      | \$5,000.00                  | \$20,200.00  | \$20,200.00           | \$80,000.00  | \$80,000.00             | \$14,000.00  | \$14,000.00    |
| 2    | WATER POLLUTION CONTROL                        | LS   | 1        | \$5,000.00      | \$5,000.00                  | \$21,600.00  | \$21,600.00           | \$10,000.00  | \$10,000.00             | \$19,000.00  | \$19,000.00    |
| 3    | Demolition                                     | LS   | 1        | \$144,000.00    | \$144,000.00                | \$107,300.00 | \$107,300.00          | \$120,000.00 | \$120,000.00            | \$150,000.00 | \$150,000.00   |
| 4    | UTILITY CLEARANCES                             | LS   | 1        | \$5,000.00      | \$5,000.00                  | \$9,520.00   | \$9,520.00            | \$20,000.00  | \$20,000.00             | \$95,000.00  | \$95,000.00    |
| 5    | CLEARING AND GRUBBING                          | LS   | 1        | \$10,000.00     | \$10,000.00                 | \$11,100.00  | \$11,100.00           | \$20,000.00  | \$20,000.00             | \$85,000.00  | \$85,000.00    |
| 6    | Earthwork Excavation & Finish Fine Grading     | LS   | 1        | \$30,000.00     | \$30,000.00                 | \$75,700.00  | \$75,700.00           | \$68,000.00  | \$68,000.00             | \$130,000.00 | \$130,000.00   |
| 7    | Park Rules Sign                                | EA   | 1        | \$2,500.00      | \$2,500.00                  | \$4,540.00   | \$4,540.00            | \$17,000.00  | \$17,000.00             | \$6,500.00   | \$6,500.00     |
| 8    | Monument Sign - Concrete and Metal             | EA   | 1        | \$20,000.00     | \$20,000.00                 | \$25,100.00  | \$25,100.00           | \$29,000.00  | \$29,000.00             | \$40,000.00  | \$40,000.00    |
| 9    | Concrete Pavement                              | SF   | 1,373    | \$15.00         | \$20,595.00                 | \$40.50      | \$55,606.50           | \$26.00      | \$35,698.00             | \$20.00      | \$27,460.00    |
| 10   | CURB AND GUTTER                                | LF   | 18       | \$180.00        | \$3,240.00                  | \$417.00     | \$7,506.00            | \$370.00     | \$6,660.00              | \$120.00     | \$2,160.00     |
| 11   | Concrete Band, Flush Condition                 | LF   | 80       | \$50.00         | \$4,000.00                  | \$203.00     | \$16,240.00           | \$220.00     | \$17,600.00             | \$105.00     | \$8,400.00     |
| 12   | Concrete Band, Curb Condition                  | LF   | 88       | \$100.00        | \$8,800.00                  | \$178.00     | \$15,664.00           | \$210.00     | \$18,480.00             | \$105.00     | \$9,240.00     |
| 13   | PLAYGROUND RAMP                                | EA   | 2        | \$2,500.00      | \$5,000.00                  | \$7,290.00   | \$14,580.00           | \$6,000.00   | \$12,000.00             | \$2,500.00   | \$5,000.00     |
| 14   | Playground Containment Band                    | LF   | 196      | \$250.00        | \$49,000.00                 | \$137.00     | \$26,852.00           | \$135.00     | \$26,460.00             | \$105.00     | \$20,580.00    |
| 15   | Root Protection Playground Containment Band    | LF   | 202      | \$250.00        | \$50,500.00                 | \$137.00     | \$27,674.00           | \$185.00     | \$37,370.00             | \$105.00     | \$21,210.00    |
| 16   | Root Protection Support Band                   | LF   | 60       | \$300.00        | \$18,000.00                 | \$149.00     | \$8,940.00            | \$217.00     | \$13,020.00             | \$95.00      | \$5,700.00     |
| 17   | Wood & Wire Fencing                            | LF   | 225      | \$150.00        | \$33,750.00                 | \$282.00     | \$63,450.00           | \$305.00     | \$68,625.00             | \$305.00     | \$68,625.00    |
| 18   | Wood & Wire Double Maintenance Gate            | EA   | 1        | \$3,000.00      | \$3,000.00                  | \$10,100.00  | \$10,100.00           | \$12,000.00  | \$12,000.00             | \$12,000.00  | \$12,000.00    |
| 19   | Electrical System Installation or Modification | LS   | 1        | \$26,000.00     | \$26,000.00                 | \$67,400.00  | \$67,400.00           | \$67,000.00  | \$67,000.00             | \$60,000.00  | \$60,000.00    |
| 20   | TREE REMOVAL                                   | LS   | 1        | \$20,000.00     | \$20,000.00                 | \$45,600.00  | \$45,600.00           | \$35,000.00  | \$35,000.00             | \$60,000.00  | \$60,000.00    |
| 21   | STUMP REMOVAL                                  | LS   | 1        | \$6,000.00      | \$6,000.00                  | \$863.00     | \$863.00              | \$1,000.00   | \$1,000.00              | \$20,000.00  | \$20,000.00    |
| 22   | Root Pruning & Top Thinning                    | FA   | 1        | \$10,500.00     | \$10,500.00                 | \$10,500.00  | \$10,500.00           | \$10,500.00  | \$10,500.00             | \$10,500.00  | \$10,500.00    |
| 23   | Porous Paving                                  | SF   | 2,261    | \$30.00         | \$67,830.00                 | \$42.00      | \$94,962.00           | \$35.00      | \$79,135.00             | \$30.00      | \$67,830.00    |
| 24   | Picnic Table Type 1                            | EA   | 2        | \$9,000.00      | \$18,000.00                 | \$15,900.00  | \$31,800.00           | \$11,000.00  | \$22,000.00             | \$2,750.00   | \$5,500.00     |
| 25   | Picnic Table Type 2                            | EA   | 1        | \$8,000.00      | \$8,000.00                  | \$13,300.00  | \$13,300.00           | \$11,000.00  | \$11,000.00             | \$3,000.00   | \$3,000.00     |
| 26   | Trash Receptacle                               | EA   | 1        | \$3,500.00      | \$3,500.00                  | \$15,400.00  | \$15,400.00           | \$5,000.00   | \$5,000.00              | \$2,100.00   | \$2,100.00     |
| 27   | Recycling Receptacle                           | EA   | 1        | \$3,500.00      | \$3,500.00                  | \$3,520.00   | \$3,520.00            | \$5,000.00   | \$5,000.00              | \$2,100.00   | \$2,100.00     |
| 28   | Compost Receptacle                             | EA   | 1        | \$3,500.00      | \$3,500.00                  | \$3,610.00   | \$3,610.00            | \$5,000.00   | \$5,000.00              | \$2,100.00   | \$2,100.00     |
| 29   | Bench Type 1                                   | EA   | 2        | \$6,000.00      | \$12,000.00                 | \$10,200.00  | \$20,400.00           | \$16,000.00  | \$32,000.00             | \$10,000.00  | \$20,000.00    |
| 30   | Bench Type 2                                   | EA   | 5        | \$10,000.00     | \$50,000.00                 | \$14,000.00  | \$70,000.00           | \$15,000.00  | \$75,000.00             | \$10,000.00  | \$50,000.00    |
| 31   | Bench Type 3                                   | EA   | 2        | \$10,000.00     | \$20,000.00                 | \$14,400.00  | \$28,800.00           | \$16,000.00  | \$32,000.00             | \$10,000.00  | \$20,000.00    |
| 32   | Bike Rack                                      | EA   | 3        | \$3,000.00      | \$9,000.00                  | \$3,400.00   | \$10,200.00           | \$5,500.00   | \$16,500.00             | \$2,500.00   | \$7,500.00     |
| 33   | Supply and Place Landscape Boulders            | EA   | 8        | \$1,000.00      | \$8,000.00                  | \$1,000.00   | \$8,000.00            | \$2,000.00   | \$16,000.00             | \$1,000.00   | \$8,000.00     |
| 34   | Play Equipment                                 | LS   | 1        | \$479,014.00    | \$479,014.00                | \$502,000.00 | \$502,000.00          | \$500,000.00 | \$500,000.00            | \$310,000.00 | \$310,000.00   |
| 35   | Playground Surfacing                           | CY   | 344      | \$150.00        | \$51,600.00                 | \$90.50      | \$31,132.00           | \$168.00     | \$57,792.00             | \$1,200.00   | \$412,800.00   |
| 36   | Drain Rock at Playground                       | CY   | 51       | \$300.00        | \$15,300.00                 | \$385.00     | \$19,635.00           | \$620.00     | \$31,620.00             | \$40.00      | \$2,040.00     |
|      |  |      |          |                 | \$1,229,129.00              |              | \$1,498,794.50        |              | \$1,613,460.00          |              | \$1,783,345.00 |
|      |  |      |          |                 |                             |              |                       |              |                         |              |                |