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City of Santa Rosa
Project Bid Summary
LAGUNA TREATENT PLANT
Project Name: DISINFECTION Contract No.: C00284
IMPROVEMENTS PROJECT
Client: CITY OF SANTA ROSA Project No..  €00284
Bid Opening: 03/29/2022 2:00 PM Owner: City of Santa Rosa
. Engineer's Estimate $60,000,000.00
Rank|Vendor Number|Business Name Total Bid Amount
1 |TBD SHIMMICK CONSTRUCTION COMPANY INC.| $68,109,000.00
2 V007105 C OVERAA & CO $71,987,000.00
3 |Vv002225 MOUNTAIN CASCADE INC $78,720,033.22
4 |TBD RANGER PIPELINES, INC $79,181,414.22
http://172.31.32.134/RtAEC/Reports/rpt_AbstractSummary.asp?WorkOrderID=285&EngineerEst=N 3/29/2022
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City of Santa Rosa
Project Bid Abstract
LAGUNA TREATENT PLANT
Project Name: DISINFECTION Contract No.: C00284
IMPROVEMENTS PROJECT
Client: CITY OF SANTA ROSA Project No.: C00284
Bid Opening: 03/29/2022 2:00 PM Owner: City of Santa Rosa
Project: C00284 - LAGUNA TREATENT PLANT DISINFECTION IMPROVEMENTS PROJECT s CONSTRUCTION | oveRAA & CO
Line No. {ltem . Units |Quantity|Unit Price Total Price Unit Price Total Price
1 110001 |Mobilization/Demobilization including SWPPP (not to exceed 5 percent of total bid price) LS 1] $3,300,000.00| $3,300,000.00{$3,500,000.00| $3,500,000.0
2 8232855 :Sheeﬁng, shoring and bracing, or equivalent method for the protection of life and limb in trenches and open excavations, pursuant to California Labor Code Sections 6705 and 6707 LS 1] $3,500,000.00{ $3,500,000.00{$7,500,000.00| $7,500,000.0
3 377501 |Pre-negotiated Ultraviolet (UV Disinfection Equipment and Services (Section 11289) LS 1] $5,923,491.28] $5,923,491.28|$5,923,491.28| $5,923,491.2
4 377501 |Installation of pre-negotiated UV Disinfection Equipment as specified in Section 11289 LS 1| $250,584.78] $250,584.78| $350,000.00] $350,000.0
5 377501 |Sales Tax allowance (9.25 percent) for pre-negotiated UV Disinfection Equipment and Services (Section 11289) LS 1| $547,922.94| $547,922.94| $547,922.94| $547,922.9
6 074016 |Demolition of existing Laguna Treatment Plant facilities including existing hypochlorite storage and feed facility, existing UV mechanical and electrical facilities, yard piping, and miscellaneous demolition for the completion of the new facilities|LS 1| $3,500,000.00 $3,500,000.00{$1,500,000.00| $1,500,000.0
7 377501 |Construction of a new UV inlet channel and connection to the existing diversion structure, including modifications to the diversion structure and rehabilitation of the diversion tanks LS 1] $3,000,000.00{ $3,000,000.00{$3,500,000.00 $3,500,000.0
8 377501 |Construction of a new UV disinfection facility LS 1]$10,700,000.00|$10,700,000.00{$7,865,000.00| $7,865,000.0
9 760011 |Construction of a new diversion wet well and pump station, and connected storm water wet well and pump station LS 1]$10,337,000.00{$10,337,000.00{$8,000,000.00{ $8,000,000.0
10 377501 |Construction of a new UV/diversion process area electrical building/load center LS 1] $3,800,000.00| $3,800,000.00{$2,500,000.00| $2,500,000.0
11 377501 |Construction of a new Hypochlorite storage and feed facility to replace an existing facility LS 1| $3,750,000.00| $3,750,000.00{$1,000,000.00| $1,000,000.0
12 377501 |Construction of yard piping including diversion piping, storm drain piping, sodium hypachlorite double contained piping, drain piping, W3 piping and other miscellaneous yard piping LS 1| $8,500,000.00| $8,500,000.00{$7,000,000.00( $7,000,000.0
13 740551 |Construction of new paving and grading and other civil improvements LS 1| $1,500,000.00] $1,500,000.00{$2,500,000.00{ $2,500,000.0
14 377501 |Relocation and construction of temporary flood wall and other civil improvements related to flood protection LS 1|  $100,000.00{ $100,000.00| $750,000.00[ $750,000.0
15 377501 |Construction of permanent training trailer to replace an existing facility and other civil improvements related to trailer installation LS 1] $1,750,000.00{ $1,750,000.00| $750,000.00 $750,000.0
16 377501 |Construction of new power distribution and modification of existing power distribution system LS 1} $2,250,000.00{ $2,250,000.00{$5,500,000.00| $5,500,000.0
17 377501 |Construction of new programmable logic controller (PLC) system including new diversion PLC, installation and connection to UV master controller PLC, and network connection to the existing plant PLC system LS 1| $500,000.00{ $500,000.00|$9,500,000.00{ $9,500,000.0
18 377501 |Complete instrumentation system including all field devices, including local controls and displays, and connection to PLC and power systems LS 1| $1,300,000.00{ $1,300,000.00| $750,000.00| $750,000.0
19 377501 |Filtered Secondary Effluent and Disinfected Filtered Secondary Effluent Bypass Pumping LS 1| $1,500,000.00| $1,500,000.00|$1,250,000.00| $1,250,000.0
20 202006 |Groundwater Dewatering LS 1] $1,250,000.00| $1,250,000.00{$1,000,000.00 $1,000,000.0
21 377501 |Commissioning and Testing LS 1 $750,000.00] $750,000.00| $350,000.00{ $350,000.0
22 (2990 |Utilty relocation allowance including locating, potholing and relocation of rerouting existing plant utities Ls 1| $100,000.00] $100,000.00| $100,000.00] $100,000.0
23 377501 |Repair and reconstruction of existing improvements affected by the Work, and incidentals for complete and usable facility LS 1 $1.00] $1.00{ $350,585.78| $350,585.7
[Totals for Project C00284 [ [$68,109,000.00] [$71.987,000.0
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|Project: C00284 - LAGUNA TREATENT PLANT DISINFECTION IMPROVEMENTS PROJECT MOUNTAIN CASCADE INC RANGER PIPELINES, INC
Line No.|ltem Units{Quantity|Unit Price Total Price Unit Price Total Price
1 110001 |Mobilization/Demobilization including SWPPP (not to exceed 5 percent of total bid price) LS 1] $2,000,000.00 $2,000,000.00( $3,550,000.00| $3,550,000.0
2 8232855 Sheeting, shoring and bracing, or equivalent method for the protection of life and limb in trenches and open excavations, pursuant to California Labor Code Sections 6705 and 6707 LS 1| $4,360,000.00 $4,360,000.00( $4,750,000.00| $4,750,000.0
3 377501 |Pre-negotiated Ultraviolet (UV Disinfection Equipment and Services (Section 11289) LS 1] $5,923,491.28| $5,923,491.28| $5,923,491.28| $5,923,491.2
4 377501 |Installation of pre-negotiated UV Disinfection Equipment as specified in Section 11289 LS 1| $300,000.00] $300,000.00| $1,750,000.00( $1,750,000.0
5 377501 |Sales Tax allowance (9.25 percent) for pre-negotiated UV Disinfection Equipment and Services (Section 11289) LS 1| $547,922.94| $547,922.94| $547,922.94| $547,922.9
6 074016 |Demolition of existing Laguna Treatment Plant facilities including existing hypochlorite storage and feed facility, existing UV mechanical and electrical facilities, yard piping, and miscellaneous demolition for the completion of the new facilities| LS 1] $650,000.00] $650,000.00| $1,000,000.00| $1,000,000.0
7 377501 [Construction of a new UV inlet channel and connection to the existing diversion structure, including modifications to the diversion structure and rehabilitation of the diversion tanks LS 1| $3,300,000.00| $3,300,000.00| $2,400,000.00 $2,400,000.0
8 377501 |Construction of a new UV disinfection facility LS 11$13,126,198.00|$13,126,198.00($16,000,000.00|$16,000,000.0
9 760011 |Construction of a new diversion wet well and pump station, and connected storm water wet well and pump station LS 11$18,861,000.00|$18,861,000.00($14,000,000.00/$14,000,000.0
10 377501 |Construction of a new UV/diversion process area electrical building/load center LS 1| $1,700,000.00{ $1,700,000.00| $4,000,000.00| $4,000,000.0
11 377501 |Construction of a new Hypochlorite storage and feed facility to replace an existing facility LS 1| $1,500,000.00| $1,500,000.00| $1,245,000.00| $1,245,000.0
12 377501 |Construction of yard piping including diversion piping, storm drain piping, sodium hypochlorite double contained piping, drain piping, W3 piping and other miscellaneous yard piping LS 1| $8,300,000.00| $8,300,000.00( $6,600,000.00| $6,600,000.0
13 740551 |Construction of new paving and grading and other civil improvements LS 1| $2,000,000.00{ $2,000,000.00 $1,910,000.00| $1,910,000.0
14 377501 |Relocation and construction of temporary flood wall and other civil improvements related to flood protection LS 1|  $150,000.00{ $150,000.00f $165,000.00| $165,000.0
15 377501 |Construction of permanent training trailer to replace an existing facility and other civil improvements related to trailer installation LS 1 $600,000.00{ $600,000.00( $2,000,000.00| $2,000,000.0
16 377501 |Construction of new power distribution and modification of existing power distribution system LS 1| $6,201,421.00| $6,201,421.00| $7,055,000.00| $7,055,000.0
17 377501 |Construction of new programmable logic controller (PLC) system including new diversion PLC, installation and connection to UV master controller PLC, and network connection to the existing plant PLC system LS 1| $4,290,000.00{ $4,290,000.00| $415,000.00| $415,000.0
18 377501 |Complete instrumentation system including all field devices, including local controls and displays, and connection to PLC and power systems LS 1| $2,283,000.00{ $2,283,000.00| $535,000.00| $535,000.0
19 377501 [Filtered Secondary Effluent and Disinfected Filtered Secondary Effluent Bypass Pumping LS 1| $1,400,000.00{ $1,400,000.00| $2,000,000.00| $2,000,000.0
20 202006 |Groundwater Dewatering LS 1 $550,000.00] $550,000.00( $665,000.00| $665,000.0
21 377501 |Commissioning and Testing LS 1 $227,000.00f $227,000.00| $2,450,000.00| $2,450,000.0
22 ggggg Utility relocation allowance including locating, potholing and relocation or rerouting existing plant utilities LS 1 $100,000.00}  $100,000.00| $100,000.00[ $100,000.0
23 377501 |Repair and reconstruction of existing improvements affected by the Work, and incidentals for complete and usable facility LS 1|  $350,000.00| $350,000.00f $120,000.00| $120,000.0

Totals for Project C00284 | [$78.720,033.22] [$79,181.414.2
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